
 حلقه چاه آزادگان 03انجام عملیات اسیدکاری و آزمایش : اصلی پروژه

  با شرکت پترو پارس لیمیتد

 

 H2Sخدمات  مرحله ای تامین یک عمومیموضوع: مناقصه 

 1042-121شماره مناقصه : 
Page 1 of 75 

 

 

 

«اسناد و مدارک مناقصه»  

 

 شماره مناقصه:

121-1042 

 
   وضوع مناقصه:م

 H2Sتامین خدمات 

 

 

 

 

 

 
 1042 ماه  هریورشتاریخ: 



 حلقه چاه آزادگان 03انجام عملیات اسیدکاری و آزمایش : اصلی پروژه

  با شرکت پترو پارس لیمیتد

 

 H2Sخدمات  مرحله ای تامین یک عمومیموضوع: مناقصه 

 1042-121شماره مناقصه : 
Page 2 of 75 

 

 قابل توجه / مهم
 

پیشنهادي بعد از تاریخ و ساعت قید شده در مدارک به شركت كنندگان در مناقصه تاكید مي گردد، اخذ پاكات 

 . مناقصه به هیچ وجه امكانپذیر نمي باشد

پاكات  41/40/1042مورخ  چهارشنبهروز  11لذا جهت ارائه نرخ طوري برنامه ریزي شود كه تا قبل از ساعت 

 پیشنهادي خود را به دبیرخانه كمیسیون معاملات تحویل نمایند.

 

 

 

 

 وقي و قراردادهامدیریت امور حق
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 بخش اول: دعوت نامه شركت در مناقصه

 

 مرحله اي یک( عموميدعوت به شركت در مناقصه ) موضوع :

      

 با سلام  

احتراماً  بدینوسیله از آن شركت محترم دعوت میشود درصورت آمادگی و تمایل به ارائه خدمات مندرج در اسناد             

مناقصه پیوست،  جهت شركت و دریافت اسناد مناقصه نماینده خود را با معرفی نامه كتبی به این امور معرفی نموده و پس 

مالی خود را براسنا  مااد و شنرایط مندرج در اسناد موكور در فرم مهلت مررر به   از مطالعه، پیشننهادات اجرایی، فنی و  

 تحویل نمایند. ( / آقای ملایی)طبره ششممعاملات  ، دبیرخانه كمیسیون432شماره  آدر  تهران، خیایان طالرانی،

حداكثر فرم مدت یک  خواهشنمند اسنت درصنورت عدم تمایل به شركت در مناقصه حابر با  كر علت، اسناد دریافتی را   

هاته از تاریخ دریافت آنها به این شنركت عودت نمایید. درصورت عدم شركت در مناقصه و یا عدم ارائه توبی  ززم، نام آن  

 شركت از لیست تامین كنندگان مورد تایید حوم خواهد گردید.

 

 باتشكر

 مدیریت امور حروقی و قراردادها
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 بخش دوم: شرایط مناقصه
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 شرایط مناقصه

 

در نظر دارد تا خدمات مورد نیاز خود را بر اسا   -نامیده می شود « كارفرما»كه منبعد به اختصار  -شنركت عملیات اكتشنام نات   

مرحله ای از اشصاص حریری یا حروقی ارائه دهنده خدمات  یکمشنصصنات فنی پیوسنت قرارداد و با شنرایط   یل از طریا مناقصه     

 مزبور تامین و خریداری نماید.  

 تضمین شركت در مناقصه:   -1ماده 

ضمانتنامه به صورت یک فرره " تضمین شركت در مناقصه"بعنوان  ریال 1014404440444مبلغ  شركت كننده می بایست -1-1

ارائه نمایند، یا  "به نام شركت عملیات اكتشام نات 1244- 141جهت شركت در مناقصه شماره مورد تایید كارفرما  بانكي

، شماره شبا: 3401141411444401معادل مبلغ فوق را به عنوان وجه تضمین به حساب شركت )شماره حساب: 

IR730570030911010160000001 :یند.( واریز نما340، بانک: پاسارگاد شعبه بهارستان، كد شعبه 

به پیشنهاداتی كه تضمین شركت در مناقصه همراه نداشته باشند ترتیب اثر داده نصواهد شد. درصورتی كه برنده مناقصه پس  -1-4

از امضاء قرارداد امتناع نماید  تضمین شركت در مناقصه به ناع  كارفرماو در مهلت تعیین شده توسط  كارفرمااز ابلاغ كتبی 

 شركت ببط خواهد شد. 

شركت در مناقصه نار اول و دوم برندگان مناقصه تا انعراد پیمان نگهداری شده و تضمین بریه شركت كنندگان كه تضمین  -1-3

 پیشنهاد آنها مورد قبول واقع نشود پس از تشصیص كمیسیون معاملات به آنها مسترد خواهد شد.

 بوط به آن خواهد بود. مرول شرایط معامله و طرح قرارداد شركت در مناقصه و تسلیم پیشنهاد، سند قب -1-2

 پنجماشصاص حروقی داوطلب شركت در مناقصه می بایستی مشصصات قانونی شركت خود را وفا فرم مندرج در بصش  -1-5

 اسناد حابر، اعلام و مستندات مربوطه را ارائه نمایند. 

 

 پیشنهادهاي غیر قابل بررسي  -2ماده 

 . به پیشنهادهای مشروحه زیر ترتیب اثر داده نصواهد شد

 الف: پیشنهادهایی كه تضمینی به جز تضمین تعیین شده در اسناد مناقصه بعنوان تضمین شركت در مناقصه بمیمه آنها شده باشد.

 ب:  پیشنهادهایی كه مبهم و مشروط و یا  فاقد شرایط معامله و طرح قرارداد باشد.  

 ج : پیشنهاداتی كه بعد از مدت مررر در شرایط مناقصه به شركت رسیده باشد.  

 

 مهلت ارائه پیشنهاد  -2ماده 

به  41/41/1244چهارشنبه مورخ  روز 15و توصنیف مشنروحه زیر زو و مهر شنده و تا قبل از ساعت     2پیشننهادات باید طبا ماده  

 شركت تسلیم شده باشد. )طبره ششم( دبیرخانه كمیسیون معاملات 
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: تسنلیم پیشنهادات صرفا باید در دو روز آخر منتهی به تاریخ فوق باشد و پیشنهاداتی كه زودتر از موعد تسلیم شوند، مردود  تبصرره 

 شد.

 

 وصف پاكتها -0ماده 

و بنمیمه آن سننایر   و تكمیل برگ پیشننهاد نرخ   1پیشننهاد دهندگان باید پس از تهیه تضنمین شنركت در مناقصننه به شنرح ماده     

قسنمتهای  یربط اسنناد و مدارو مناقصنه، كلیه اوراق و مدارو مناقصنه را صناحه به صاحه از ابتدا تا انتها امضاء و مهر و س س به      

   شرح  یل عمل نمایند:

 .پاكت الف حاوي تضمین شركت در مناقصه باشد 

 ()ریال 1014404440444مبلغ  بمانتنامه معتبر بانكی 

  بایست شامل موارد ذیل باشد:پاكت ب مي 

 پیشنهاد دهنده رسیده باشد. به مهر و امضاء مجازهمه صاحات  كه اسناد مناقصه و قرارداد و بمائم آنها .1

 آگهی تاسیس، آگهی تغییرات، اساسنامه و برگه ثبت نام در نظام مالیاتیك ی شناسنامه و كارت ملی صاحبین امضاء مجاز،  .4

 شركت.

  قیمت( باید شامل موارد ذیل باشد:پاكت ج )پیشنهاد 

برگ پیشننهاد قیمت دقیراً مطابا فرم پیشننهاد نرخ )بر اسنا  فرم پیوست( با  كر جزئیات قیمت، كه باید توسط پیشنهاد     .1

 دهنده تكمیل و در پاكت ج مهر و موم گردد.

 سمت پیشنهاد دهنده.  .4

تعدیلی در قیمتهای پیشننننهادی اعمال نصواهد شننند و قیمتهای : با توجه به اینكه پس ازگشنننایش پاكات قیمت هینگونه تبصررره

پیشنهادی در پاكت ج ملاو تصمیم گیری می باشد لوا شركت كننده در مناقصه باید آخرین قیمت پیشنهادی خود را با آگاهی تمام 

 از شرایط واقعی كار و در نظر گرفتن تصایاات ممكنه اعلام نماید.

ه و به عدد و حروم بطور خوانا و بدون قلم خوردگی درج گردد، این پیشنهاد باید به طور ناخالص و كلیه مبالغ باید محاسنب  :تبصرره 

شامل بیمه، مالیات و هرگونه عوارض دولتی قانونی متعلره باشد. درصورتی كه در پاكت )ج( غیر از بهای پیشنهادی مطلب و یا شرطی 

 .منحصراً مااد و مواد این شرایط مورد قبول است كر شود به هیچ وجه مورد توجه قرار نصواهد گرفت و 

  فوق( معتبر باشد. 3)ماده  از آخرین مهلت دریافت پیشنهادات: پیشنهادها باید حداقل سه ماه تبصره

 گشایش پاكات  -1ماده  

طبا موارد مندرج در شرایط مناقصه، پاكت های پیشنهاد دهندگان را باز نموده و پس از ( هیئت گشایش پیشنهادات مالی 1-5

رسیدگی به اوراق معرفینامه های مربوط و رؤیت امضاء شرایط معامله و طرح قرارداد و احراز صحت آنها نظر خود را اتصا  و پس 



 حلقه چاه آزادگان 03انجام عملیات اسیدکاری و آزمایش : اصلی پروژه

  با شرکت پترو پارس لیمیتد

 

 H2Sخدمات  مرحله ای تامین یک عمومیموضوع: مناقصه 

 1042-121شماره مناقصه : 
Page 8 of 75 

 

 اپشنهاد دهندگانی كه تضمین شركت در مناقصه را طب از تصمیم گیری نتیجه مناقصه را اعلام خواهد نمود. پیشنهادات مالی

 گشایش نصواهد یافت. اسناد مناقصه ارائه ننموده اند،

( درصورت ناقص بودن محتویات پاكات پیشنهادی و یا مبهم و مشروط بودن هر یک از پیشنهادها پاكت بعدی آن پیشنهاد دهنده 4-5

 ده یا وكیل او مسترد و یا بایگانی و ابطال خواهد شد.باز نشده و عیناً به پیشنهاد دهنده و یا نماین

( به تصمیم هیئت گشایش پاكات مناقصه بعداً اعترابی قابل قبول نصواهد بود و بررسی و تصمیم گیری هیئت مزبور در مورد 3-5

 پیشنهادات واصله بدون حضور پیشنهاد دهندگان یا نماینده قانونی آنها صورت می گیرد.

ادات فاقد س رده، خط خورده، مصدوش، ناخوانا، بدون امضاء، مهر نشده، مبهم و مشروط و پیشنهاداتی كه بعد از مهلت ( به پیشنه2-5

 مررر واصل گردد ترتیب اثر داده نصواهد شد.

 

 تضمین انجام تعهدات  -0ماده 

مبلغ كل قرارداد را بصورت بمانتنامه بانكی )پنج درصد(  %5از تاریخ ابلاغ شركت، معادل  روز 14( برنده مناقصه باید فرم مهلت 1-1

كه تا سه ماه پس از خاتمه مدت اعتبار قرارداد، معتبر و تا هر زمان بنا به نظر و درخواست شركت قابل تمدید باشد، بعنوان تضمین 

  ت مسترد خواهد شد.انجام تعهدات به شركت بس ارد. تضمین شركت در مناقصه پس از امضاء قرارداد و ارائه تضمین انجام تعهدا

برای تسلیم بمانتنامه انجام تعهدات و امضاء قرارداد  روز 14( در صورتی كه برنده مناقصه پس از ابلاغ كتبی شركت فرم مدت 4-1 

 حابر نشده و یا از انجام یكی از موارد موكور امتناع نماید س رده مررر در ماده یک این شرایط به ناع شركت ببط خواهد شد و

 .نمود خواهد منعرد دوم برنده با را قرارداد فوق مراحل طی از پس گزار مناقصه

( درصورتیكه برنده مناقصه از تسلیم تضمین انجام تعهدات و امضاء قرارداد خودداری و یا از شرایط عدول نماید، تضمین شركت 3-1

خواهد نمود كه فرم مدت دو هاته پس از ابلاغ برای  در مناقصه او ببط و شركت به پیشنهاد دهنده حائز حداقل درجه دوم ابلاغ

تسلیم تضمین انجام تعهدات و امضاء قرارداد حابر شود و هر گاه پیشنهاد دهنده حائز حداقل درجه دوم نیز پس از ابلاغ كتبی و 

شرایط عدول نماید تضمین  انرضای مهلت مررر در این ماده، حابر به تسلیم تضمین انجام تعهدات و انعراد قرارداد نشده و یا از

 شركت در مناقصه او نیز به ناع شركت ببط خواهد شد. 

مبلغ قرارداد(، برنده مناقصه مكلف است به میزان پیش پرداخت متعلره،  %45( در صورت امكان تعلا پیش پرداخت )تا سرف نهایتا 2-1

 تضمین مورد درخواست مناقصه گوار را ارائه نماید. 

 آزاد خواهد شد.امضای قرارداد بعد از ، در مناقصه گانهمه شركت كنند ( تضمین شركت5-1

 قرارداد  اتكسور -1ماده 

و تسلیم پیشنهاد و امضای مدارو از طرم پیشنهاد دهنده  بعهده برنده مناقصه خواهد بودمالیات و عوارض و سایر كسور قانونی متعلره 

 دلیل قبول و تعهد وی به پرداخت موارد اخیرالوكر می باشد.
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 اضافه یا كسر نمودن میزان كار: -6ماده 

قرارداد،  Calloutبا توجه به ماهیت  افزایش دهد. %45كارفرما مصیر اسنننت حجم قرارداد را شنننامل مدت و مبلغ  قرارداد را تا میزان 

   كارفرما متعهد به رعایت هینگونه حجم حداقلی نمی باشد. 

 

 رد یا قبول پیشنهادها  -9ماده 

 نشدهقرارداد رسمی امضاء  فیمابین طرفینهینیک از پیشننهادات بمنزله قبول شنده محسنوب نصواهد شد. مادامیكه    وصنول   .1

 تلری خواهد شد.یک قرارداد الزامی فی مابین طرفین حابر ، اسناد مناقصه باشد

چناننه شنركت به هر علت از اجرای خدمات و امضناء قرارداد با برنده مناقصه منصرم گردد، بمانتنامه برنده مناقصه ترخیص    .4

 خواهد شد كه دراین صورت برنده مناقصه حا هینگونه ادعای جبران خسارتی را نصواهد داشت.

صلاحدید خود و بدون  كر دلیل و توبی  اقدام به قبول یا رد یک یا كلیه شركت این حا را برای خود محاوظ می دارد كه با  .3

پیشنهادات واصله كلاً یا جزئاً نماید و تودیع س رده و ارائه پیشنهاد نرخ هینگونه حری برای شركت كنندگان در مناقصه ایجاد 

 نصواهد كرد.

 

 امضاء پیشنهاد دهنده 
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 بخش سوم: پیش نویس قرارداد
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 قرارداد پیش نویس

 قرارداد حابر به همراه اسناد و مدارو آن در تاریخ .... در شهر تهران فیمابین: 

و نمابر  21251444و شماره تلان   432: تهران، خیابان طالرانی ، شماره به نشانی )سهامي خاص(: شركت عملیات اكتشاف نفت

اقتصادی  و كد  14141014351ران با شناسه ملی:  در اداره ثبت شركتهای ته 123414به شماره ثبت  00343441

كه از این -هیأت مدیره(  رئیس)هدایت الله خادمی)مدیرعامل( و عبدالمهدی مجتهدیقانونی آقایان  به نمایندگی 211131102512

 از یک  طرم، نامیده می شود"  Company "یا  "كارفرما" ین قرارداداپس در

 و

ثبت شده كه تحت شماره   و كد پستی: .................................  .........................................................  : به نشانی    ....................................... شركت

به نمایندگی    .......... و كد اقتصادی  اسه ملی: ..................................به ثبت رسیده است با شن ....... شركتهای شهرستان  در اداره ثبت ..............

از طرم دیگر به جهات و شرایط  -شود می نامیده" Contractor"یا  "پیمانكار"در این قرارداد كه از این پس  قانونی .........................

 مشروحه  یل منعرد می گردد:

 

 :نكهیا به نظر

نظر در  خوزستان و ایلام استانهایدر مناطا عملیاتی واقع در  كارفرمایی جاری خود در راستای اجرای قراردادهای "كارفرما " الف(

   با صلاحیت اقدام نماید، و از طریا پیمانكاری ماهر H2S خدمات دارد تحت قرارداد حابر نسبت به تأمین

 تجهیزات و ماهر ززم، توانایی مالی، تصصص، كاركنان تجربه الوكر دارای فوق خدمات انجام دراعلام می نماید كه  "پیمانكار" ب(

 پیمانكار همننین رساند. نحو احسن به انجام  به را موكور خدمات اسناد قرارداد حابر اسا  بر است مایل و قادر و می باشد نیاز مورد

 هینگونه و دارد كامل آگاهی قرارداد این موبوع به مربوط مصتلف موارد و كار، ریسک شرایط و كیف، نوع و كم كه از می دارد اعلام

 ،باشد نمی مسموع و پویرفته آن شرایط و قرارداد مااد و موبوع از اطلاع عدم بر مبنی "پیمانكار" از اعترابی

 :نمایندمی اقدام  یل طیشرا با قرارداد عرد به نسبت نیطرفبا عنایت به موارد مطروحه  لوا 

 

 موضوع قرارداد  -1

مطابا با شرح  "كارفرما پروژه های یونیت جهت اجرای 4به تعداد  H2Sتأمین خدمات "موبوع قرارداد حابر عبارت است از 

 این قرارداد. و پیوستهای و سایر شرایط ، جداول نرخكار

 2حاضر قابل افزایش به تعداد شرح كار قرارداد  ،و دارا بودن فرفیت از سوی پیمانكاركارفرما نیاز  اعلام تبصره: در صورت

. لوا در صورت توافا طرفین، الحاقیه ای با نرخ های قرارداد حابر جهت افزایش حجم و سرف مبلغ می باشد یونیت دیگر

  قرارداد بین طرفین منعرد خواهد شد. 
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 اسناد قرارداد -2

ی یك ارچه و غیر قابل تاكیک بوده و در صورت بروز ابهام یا وجود تعارض این قرارداد شامل اسناد و مدارو زیر می باشد كه مجموعه ا

 و تناقض در مواد و مرررات مندرج در آنها به ترتیب  یل دارای اولویت خواهند بود:

 حابر  سند قرارداد -4-1

 (PARTICULAR CONDITIONS OF CONTRACTشرایط اختصاصی ) -4-4

 (GENERAL CONDITIONS OF CONTRACTشرایط عمومی ) -4-3

 SCOPE OF WORK)شرح خدمات ) -4-2

 Equipment List) ) لیست تجهیزات -4-5

 (SCHEDULE OF RATES AND PRICESجداول نرخ و  آحاد بهاء ) -4-1

 

 مدت قرارداد -2

 باشد.نافو و ززم ازجراء می راز سوی  پیمانكااین قرارداد از تاریخ  امضاء  3-1

 ماه از تاریخ ابلاغ شروع بكار از سوی كارفرما می باشد.  14مدت این قرارداد  3-4

 ساعت قبل از اجرا خواهد بود. 20شروع عملیات براسا  نیاز كارفرما و مطابا هماهنگی فرم مدت  3-3

 افزایش دهد. %45كارفرما مصیر است حجم قرارداد را شامل )مدت و مبلغ( قرارداد را تا میزان   3-2

 قرارداد، كارفرما متعهد به رعایت هینگونه حجم حداقلی نمی باشد.    Calloutتبصره: . با توجه به ماهیت 

ماه پس از  3در صنننورت لزوم و بننا به درخواسنننت كارفرما، پیمانكار موفف به انجام خدمات تحت قرارداد حداكثر به مدت    3-5

 خواهد بود. با همان مااد و شرایط و نرخ های قرارداد و الحاقیه های صادره، انرضاء مدت قرارداد

 

 مبلغ قرارداد -0

باشد كه پس از ریال( می .......................................ریال )به حروم:  .................................. سرف مبلغ ناخالص برآوردی قرارداد-2-1

از كسر كسورات قانونی و قراردادی و جرایم احتمالی،  بر اسا  كاركرد واقعی به پس  نرخ جداولبر اسا   "كارفرما"تایید 

 گردد.پرداخت می "پیمانكار"

 تمامی پرداختها در این قرارداد به صورت ریالی می باشد.-2-4

 نحوه محاسبه و پرداخت  -1

كارفرما رسیده  HSEهای ارائه شده توسط وی كه به تأیید نمایندگان اجرایی و پرداخت به پیمانكار بر اسا  صورت حساب-5-1

 باشد و پس از ارائه آنها به كارفرما با كسر كسورات قانونی و حسب مورد قراردادی صورت خواهد گرفت. 
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باشد مشروط بر اینكه پیمانكار برگ ثبت نام نزد وزارت امور اقتصادی ی: پرداخت مالیات بر ارزش افزوده بر عهده كارفرما م1تبصره

 و دارایی را به كارفرما ارئه نماید. 

: چناننه ارزش افزوده صورتحساب های تایید شده كه در دفاتر كارفرما و پیمانكار ثبت شده است، به هر دلیلی منتسب 4تبصره

ود و غیر قابل قبول تشصیص داده شود، بمن تكلیف پیمانكار نسبت به حل و فصل به پیمانكار، توسط حوزه مالیاتی كارفرما مرد

موبوع، كلیه خسارات وارده به كارفرما از محل مطالبات و یا تضامین قرارداد و یا از هر طریا ممكن دیگر قابل برداشت خواهد 

 بود.

 پیمانكار نمی باشد.هینگونه هزینه ای به ازای روزهای آماده به كار، قابل پرداخت به -5-4

 

 تضامین قرارداد -0

 

 تعهدات  انجام  تضمین 0-1

مبلغ قرارداد، جهت تضمین انجام تعهدات )وجه  % 5به میزان معتبر امضاء قرارداد، بمانتنامه بانكی  همزمان باموفف است  پیمانكار

 ارائه نماید. قرارداد( به كارفرما التزام

 :ببط تضمین انجام تعهدات

چناننه پیمانكار در هر یک از تعهدات و مسئولیتهای تعهد شده و یا قانونی استنكام ورزد، كارفرما مصیربه ببط تضامین قراردادی 

اخو خسارات قانونی و جرایم احتساب انجام تعهدات، به صلاحدید خود خواهد بود. ببط تضامین قراردادی از سوی كارفرما،  بدل از 

 شده نصواهد بود. 

 سپرده حسن انجام تعهدات 0-2

 بابت تضمین حسن اجرای تعهدات كسر و %14در راسنتای تضنمین كیایت اجرای خدمات، از هر صنورت وبنعیت پیمانكار      

 گردد.نگهداری می نزد كارفرما

 :ببط س رده حسن انجام تعهدات

و قرارداد اصلی به انجام رساند، بدون لطمه  در صورتیكه پیمانكار نتواند تعهدات خود را در مطابرت دقیا با مااد قرارداد حابر

حا خواهد داشنت تضامین و س رده قرارداد را بعنوان وجه التزام و جریمه   كارفرمابه هینیک از حروق قراردادی و یا قانونی ، 

 نرض تعهد پیمانكار بناع خود ببط نماید.

 

 آزادسازي تضامین قرارداد 0-2

ارائه مااصناحساب تامین   وخاتمه قرارداد و تسنویه حسناب نهایی    م تعهدات و سن رده حسنن انجام كار پس از   تضنمین انجا 

ار به پیمانكو تكمیل فرم ترو ادعا توسننط پیمانكار و اعلام ربننایت كارفرما از نحوه اجرای خدمات توسننط پیمانكار  اجتماعی

 مسترد خواهد شد.  



 حلقه چاه آزادگان 03انجام عملیات اسیدکاری و آزمایش : اصلی پروژه

  با شرکت پترو پارس لیمیتد

 

 H2Sخدمات  مرحله ای تامین یک عمومیموضوع: مناقصه 

 1042-121شماره مناقصه : 
Page 14 of 75 

 

 كسورات قانوني  -1

مسئولیت دارد تا كلیه كاركنان خود را نزد بیمه سازمان تأمین اجتماعی بیمه نماید و كارفرما را در مورد هر نوع بیمه: پیمانكار  -7-1

قانون تأمین اجتماعی  30ادعای كاركنان خود نسبت به خسارت جانی و مالی در محیط كار مبری نماید. كارفرما طبا ماده 

پیمانكار را به عنوان ودیعه حا بیمه كاركنان پیمانكار نزد خود نگهداری  ( از تمامی پرداخت های ناخالص به%5پنج درصد )

مبلغ كل قرارداد باشد منوط  %14خواهد نمود و استرداد این مبلغ و آخرین صورت وبعیت حساب پیمانكار كه نباید كمتر از 

 به ارائه مااصا حساب از سازمان تأمین اجتماعی خواهد بود و یا اینكه:

قانون تأمین اجتماعی بر این قرارداد اعمال نصواهد شد را ارائه نماید.  30زمان تأمین اجتماعی مبنی بر اینكه ماده گواهی از سا -7-4

پیمانكار بایستی تمامی مدارو و گواهی های ززم از قبیل گواهی بیمه كاركنان خود كه از جانب  كارفرمادر صورت درخواست 

 دهد. قراركارفرما ت را در اختیار مراجع دولتی مربوطه صادر  شده رسیده اس

 

 امتگاه قانونياق -6

نمایند در صورت تغییر آدر ، اقامتگاه قانونی طرفین همان است كه در ابتدای این قرارداد اعلام شده است و طرفین تعهد می

دهند، در غیر اینصورت كلیه ها و یا نمابر خود حداكثر فرم مدت دو روز مراتب را بصورت كتبی به طرم مرابل اطلاع شماره تلان

 گردد.ها به آدر  و شماره تلان و نمابر موكور، ابلاغ شده تلری میمكاتبات و ابلاغ

 
 نماینده طرفین -9

 كارفرما نماینده 9-1

د می باشد. نظارت بر حسن معرفی نمای كارفرمایا هر شصص دیگری كه « مدیریت واحد اجرایی  »در قرارداد حابر كارفرما نماینده 

می تواند هر زمان كه ززم بداند از محل یا تجهیزات ویا نحوه انجام كارفرما  نماینده. خواهد بود كارفرمابعهده نماینده عملیات اجرائی 

همننین نماینده موكور حا خواهد داشت در زمینه خدمات تحت قرارداد شصصاً به بازرسی عملیات موبوع  قرارداد بازرسی بعمل آورد. 

. بازرسی و یا هر نوع عملكرد دیگری را بدین منظور تعیین نمایدپرداخته و شصص یا اشصاص پیمانكارخدمات و یا مشورت و راهنمایی 

  كاهد.مینصحی  در زمینه سرپرستی و انجام خدمات به شكل پیمانكار به هیچ وجه از مسئولیتها و تعهدات تحت قرارداد كارفرمانماینده 

نماینده پیمانكار 9-2

ورت معرفی نماید. در صكارفرما  ازختیار خود را بلافاصله پس از امضاء قرارداد حابر انتصاب نموده و كتباً بهباید نماینده تامپیمانكار

 ساعت موفف به جایگزینی شصص مورد نظر خواهد بود.  42فرم  پیمانكار فرعی ،كارفرماعدم ربایت 
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 نسخ قرارداد 14

 قرارداد امضاء زمان از و دیرس نیطرف یامضا به و میتنظ دارند واحد حكم نسخ از کی هر كه نسصه( 3) سه ماده و دهدر  قرارداد نیا

 .باشدیم ازجرا ززم

 

 از طرف شركت شركت عملیات اكتشاف نفتاز طرف 

 عبدالمهدی مجتهدینام و نام خانوادگی: 

 سمت: مدیرعامل 

 امضاء و مهر:

 تاریخ :

 

 

 هدایت الله خادمیاحنام و نام خانوادگی: 

 هیأت مدیره رئیسسمت: 

 امضاء:

 : خانوادگی نام و نام

 مدیرعامل: سمت

 :امضاءو مهر

 

 نام و نام خانوادگی: 

 سمت: عضو هیأت مدیره

 امضاء:

 صفحات قرارداد و ضمائم آن به منزله امضاء و تایید طرفین مي باشد. مهر طرفین در كلیه
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 شرایط اختصاصي: 1پیوست 

PARTICULAR CONDITIONS OF CONTRACT 

 

TABLE OF CONTENTS 

 ARTICLE 1. SUBJECT OF THE CONTRACT & SCOPE OF WORK 

 ARTICLE 2. CONTRACT PRICE & PAYMENT CONDITION  

 ARTICLE 3. ADVANCE PAYMENT (Not Applicable) 

 ARTICLE 4. DEDUCTIONS 

 ARTICLE 5. PERFORMANCE BANK GUARANTEE  

 ARTICLE 6. EFFECTIVE/COMMENCEMENT DATE AND THE PERIOD OF THE CONTRACT 

 ARTICLE 7. WORKING CONDITIONS  

 ARTICLE 8. UNSATISFACTORY PERFORMANCE  

 ARTICLE 9. ACCOMMODATIONS AND MESSING  

 ARTICLE 10. "CONTRACTOR" WARRANTIES  

 ARTICLE 11. DEFAULT OF THE "CONTRACTOR"/ LIQUIDATED DAMAGES 

 ARTICLE 12. INCREASE OF CONTRACT DURATION/ VARIATION ORDERS 

 ARTICLE 13. FURNISHING OF FUEL 

 ARTICLE 14. LIABILITIES FOR PERSONAL INJURIES OR PROPERTY DAMAGE 
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ARTICLE 1. SUBJECT OF THE CONTRACT & SCOPE OF WORK 

1.1 "Contract Works" shall be consist of all works, services, duties, obligations in connection with Company's project 
and all that is necessary for the full completion of the "Contract Works", as further described in Scope of the Work of 
the Contract and other parts, Sections and Appendices thereto. 

1.2 "Contractor" shall perform "Contract Works" in a thorough, efficient and workmanlike manner with due diligence 
and care according to sound engineering principles, safe petroleum industry practices applicable to the conditions 
encountered, applicable codes and standards and all Appendices hereto. 

1.3 "Contractor" agrees to perform, conform to and abide by all instructions, directions and decisions issued to 
"Contractor" by the "Main Client"/"Company"/"Client", when "Contractor" has been so directed to perform, conform 
to and abide by similar instructions, directions and decisions issued by "Company" or its representative to 
"Contractor". 

1.4 Provision of Services as per Scope of Works and all other types of related Services and provisions of all materials, 
Equipment, manpower, Services required for carrying out of the Work/Services with approval of the "Company" and 
its representative shall be regarded as "Contractor's" Contractual obligation. 

ARTICLE 2. CONTRACT PRICE & PAYMENT CONDITION 

2.1. Contract Price 

2.1.1 The estimated Gross Contract price is ...........................RLS (.............................) payable by "Company" to 

"Contractor" as per terms of payment Article 2 herein under the Contract. The invoices shall be issued on the basis of 

actual performed Works/Services pro rata for each set. The total contract price as mentioned in present Article is 

divided into two parts as follows: 

Note 1: The Contract Price is subject to the progress of Works/Services and the Schedule of Rates attached herein. 

Therefore, in case the above-mentioned Contract Price increased or decreased, due to Work/Services actually 

performed by progress, the calculation of final Contract Price shall be done on the basis of actual performed Works & 

Services. 

Note 2: All fees, rates, and remunerations payable under this Contract to "Contractor" by "Company" are inclusive, 

without limitation, of all "Contractor's" taxes (excluding VAT), charges, duties, levies, fees including fees for royalties, 

licenses, premium, including insurance and S.S.O premium, costs and expenses for obtaining visas, Work and resident 

permits for "Contractor's" personnel, all of which are to be paid and satisfied by "Contractor", without any right of 

recourse to "Company". 

Note3: All costs and expenses for dispatching the Equipment &Vessels and machinery, preparation of Base/Workshop 

and also the movement, travel accommodation (boarding and lodging) of the "Contractor's" Personnel from their point 

of origin up to The Rig Site, shall be arranged and paid directly by "Contractor". "Contractor" shall be responsible for 

and shall pay any and all such costs and expenses related to/associated with its personnel working, staying, and living 

in Tehran or any other places and Working in its office(s) and Workshop(s). Such costs shall include also, without 

limitation to, movements to and from office(s) and Workshop(s). All applicable rates as per schedule of rate shall be 

calculated upon starting the works & services from Rig Location (Site) and continue until finishing the requested 
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service. Zero rate shall be applied during the moving period and no payment shall be done as moving rate, if moving 

operation is done by "Company". 

Note 4: Any and all the Contract prices, rates and/or remunerations shall remain unchanged for the entire duration of 

the Contact. 

2.2 Invoicing and Payment  

2.2.1 After each job/month and obtaining WPA or Service ticket, "Contractor" shall invoice, in quadruplicate (one copy 
marked ORIGINAL), all amounts that become due to "Contractor" by "Company" for the Services performed. 

2.2.2 All invoices shall be supported by documents duly approved by "Company" and "main Client" Representatives. 

2.2.3 All Invoices will be paid in in IR.Rials 

2.2.4 If "Company" disputes an item invoiced, "Company" shall return this invoice to "Contractor" Specifying in writing 
the reasons for its rejection. "Contractor" may then either send back a revised invoice corrected to the satisfaction of 
"Company", or send back an invoice covering the non-disputed part. The invoice for the disputed part may be sent as 
the case may be after the settlement of the issue.  

2.2.5 Payment of "Contractor's" invoices shall be made by bank transfer to the Internal Iranian Bank address and 
account number mentioned on "Contractor's" invoices. 

2.2.6 Payment of undisputed invoices under this Contract for the provision of Works and Services by "Contractor" shall 
be effected, upon receipt of the corresponding payments of "Main Client", indicating separately each segment of the 
Contract Price as detailed in Schedule of Rates (Section III). "Contractor's" invoice shall be prepared for the Works and 
Services performed during the previous month based on the progress report(s) and time/log sheets signed by 
"Company" Representative(s) and officials. 

2.2.7 "Company" shall not be required to pay any invoice received more than two (2) months after the end of the 
monthly Operational Period or Termination of the Contract, whichever occurs first. 

2.2.8 The payment of invoices shall not prejudice the right of "Company" to contest, in writing, any irregular charge 
paid. Any claims, thus made and accepted as valid, shall become the object of an excess reimbursement by 
"Contractor". 

2.2.9 "Company" disapproval or non-approval of "CONTRACTOR'S" submitted invoices and delay in making payment 
of invoices shall not relieve "CONTRACTOR" from its obligations with regards to continuation of WORK and 
"CONTRACTOR" shall continue with execution of the WORK. 

ARTICLE 3. ADVANCE PAYMENT (Not Applicable in this Contract) 

Against submission of an unconditional and irrevocable Advance Payment Guarantee to "COMPANY", in the format 
and substance as mentioned in Article 22.4 Of the General Condition of Contract and Section IX -Advance Payment 
Guarantee form- , "CONTRACTOR" shall be entitled to submit an invoice for an advance payment equal to …………. 
percent (…………..%) of the CONTRACT PRICE.  

ARTICLE 4. DEDUCTIONS 

4.1 In accordance with the laws and regulations of Islamic Republic of Iran, deductions as mentioned in the present 
Article shall be applied. 
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4.2 "Company" shall deduct and retain five (5) percent from all gross amounts payable under the Contract. "Company" 
shall also keep, with such retained amounts, the last invoice of "Contractor", as security for total and final settlement 
of S.S.O Premiums with S.S.O. The retained money and the last invoice that shall not be less than ten (10%) of the 
Contract estimated amount shall be kept by "Company" until the time that a declaration/certificate from S.S.O is 
received declaring that "Contractor" has finally settled all its dues with respect to its S.S.O liabilities. Upon expiry or 
earlier termination of the Contract, "Contractor" shall submit to "Company" (i) an invoice for the total amount of the 
said retentions, (ii) a certificate from Social Security Organization to the effect that "Contractor" has paid its entire 
S.S.O premium or that "Contractor" is exempt from payment thereof. On receipt of (i) and (ii), "Company" shall return 
the said retentions to "Contractor". 

ARTICLE 5. PERFORMANCE GUARANTEE 

5.1 Before signing the Contract, "Contractor" shall provide "Company" in the form approved by "Company", with an 
irrevocable Bank Guarantee payable on first demand of "Company" to guarantee the performance by "Contractor" of 
his obligations under this Contract. 

5.2 The Bank Guarantee shall be issued by a reputable well-known Iranian bank nominated by "Contractor" and 
formally approved by "Company". 

5.3 "Contractor" hereby agrees that the Bank Guarantee shall remain valid and undertakes to extend the validity 
hereof until the Completion Date and when the declaration/certificate from S.S.O is received declaring that 
"Contractor" has finally settled all its dues with respect to its S.S.O liabilities, plus 90 days. Also good performance 
retention as mentioned in Article 5.7, shall be released concurrent by release of Performance Guarantee. 

5.4 Should at any time and for any reason such Bank Guarantee was not provided by "Contractor", expire or prove not 
to be enforceable, "Company" shall be entitled to suspend any and all payments to "Contractor" until "Contractor" 
has provided "Company" with a new and satisfactory Bank Guarantee. 

5.5 The Bank Guarantee shall be established in the same currency as Contract rates and fees (Rials) and its amount 
equivalent to five (5) percent of the estimated Contract value (Services+ Materials). 

5.6 Failure or default by "Contractor" to provide such satisfactory Bank Guarantee or any other types of guarantee 
acceptable by "Company" within thirty (30) days from Effective Date shall give automatically to "Company" the right, 
without prejudice to any other rights or remedies available under this Contract or at law and without prior notification, 
to cancel immediately this Contract without any liability whatsoever and without indemnity to "Contractor". 
Notwithstanding any adverse provision, "Company" shall not be obliged to make any payment to "Contractor" until 
"Contractor" has provided "Company" with a satisfactory Bank Guarantee. 

5.7. Company" shall deduct and retain ten (10) percent from all amounts of each invoices payable under this Contract 
as good performance retention.  

ARTICLE 6. EFFECTIVE/COMMENCEMENT DATE AND THE PERIOD OF THE CONTRACT 

6.1      Effective Date 

The Contract shall become effective on the date it is signed by the Parties hereto, subject to the terms and conditions 
herein contained and shall remain in force, up to the Completion Date of the Contract.  

6.2     Commencement Date 

The Commencement Date that shall be the date when: 
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• The commencement letter for the Contract has been issued by "Company" representative, and 

• Performance Bank Guarantee or any other types of performance guarantee acceptable by "Company", is produced 
and submitted to "Company" by "Contractor". 

6.3     Performance Period 

The initial Operational Period shall be the period necessary to perform the Services for an estimated duration of 365 
DAYS from the Commencement Date. 

6.4    Right to Extend  

"Company" shall have the right to extend the performance period with the same rates and conditions of the present 
contract for 90 DAYS. In case, "Company" shall issue the notice of Extension of contract period and "Contractor" has 
no right to complain about it in any excuse.  

However, "Contractor" accepts that the initial Operational Period or any extension granted shall always be extended 
to complete the operations to be carried out on the well in progress at the end of the corresponding period. 

ARTICLE 7. WORKING CONDITIONS  

7.1   "COMPANY" INSTRUCTIONS  

"CONTRACTOR" shall comply with all instructions of "Company" consistent with the provisions of CONTRACT which 
shall from time to time be given by "Company". Such instructions will be confirmed in writing by "Company" and shall 
include instructions as to drilling methods or stopping of operation in progress in special operational, "CONTRACTOR" 
shall obey "COMPANY" REPRESENTATIVE verbal instructions and then writing instructions shall be issued. 

7.2   ADVERSE WEATHER  

In the event of impending adverse weather or any other unfavorable conditions, "Company" shall decide whether to 
institute precautionary measures in order to safeguard the personnel, well equipment and the Drilling Unit to the 
fullest possible extent. 

ARTICLE 8. UNSATISFACTORY PERFORMANCE  

8.1    "COMPANY"’S RIGHTS  

If "CONTRACTOR" has, in the opinion of "COMPANY", failed to conduct its operations hereunder in a diligent, skillful 
and workmanlike manner as a result of causes within the control of "CONTRACTOR", "COMPANY" shall give 
"CONTRACTOR" written notice or written drilling daily report in which "COMPANY" shall specify in detail the causes of 
its dissatisfaction. Should "CONTRACTOR" fail or refuse to remedy, or commence to remedy the matter complained of 
within 24 hours after the written notice is received by it, "COMPANY" shall have the right, at its sole discretion to:  

1. Confiscate "CONTRACTOR"S good performance guarantee (totally or partially) and exert other penalties set out in 
Contract Documents and apply Zero rate in compensations for non- conformity period;  

2. Direct "CONTRACTOR" to cease operations, and/or  

3. Take over the exclusive operation of "CONTRACTOR’S" EQUIPMENT and Personnel for the purpose of completing 
the drilling of the well then in progress with applying Zero Rate. 

ARTICLE 9.  ACCOMMODATIONS AND MESSING  
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"Company" shall provide food and accommodation for "Contractor's" Personnel (up to 2 personnel) on the Worksite, 
but not at "Company's" base. "Contractor" shall provide food and accommodation for "Contractor's" Personnel at 
"Contractor's" base. Food and accommodation supplied by "Company" at "Company's" base to "Contractor's" 
Personnel or Food and accommodation for "Contractor’s" personnel more than 2 people will be at "Contractor's" 
expense.  

ARTICLE 10. "CONTRACTOR" WARRANTIES  

10.1 Possess the skilled personnel and equipment necessary for performing or carrying out the Work or other work 
necessary ancillary thereto.  

10.2 Supply of all materials, Spare Parts and equipment are required for the Work and services listed in the SECTION 
V – SCOPE OF WORK to this CONTRACT.  

10.3 Take total responsibility for carrying out the Services & Maintenance in such a way that there shall not be any 
delays or waiting time due to lack of materials, Spare parts, equipment or those services provided by "CONTRACTOR" 
during the performance of the WORK. 

ARTICLE 11. DEFAULT OF THE "CONTRACTOR"/ LIQUIDATED DAMAGES  

11.1 "CONTRACTOR" shall be in default of the CONTRACT upon the occurrence of any or all or combination of the 
following: 

a. Non-delivery of Goods or Equipment within the delivery lead time or on the Delivery Date specified in the 
"Company’s" order;  

b. Refusal or the inability or other failure of the "CONTRACTOR" to, where applicable, performs any part of the 
CONTRACT in a safe, efficient, workmanlike, skillful and careful manner or with the required promptness or diligence;  

c. Deficiency in "CONTRACTOR" Personnel or goods and equipment;  

d. Refusal or the inability or other failure of the "CONTRACTOR" to provide or comply with any one of the requirements 
of the CONTRACT.  

11.2   The "CONTRACTOR" shall be deemed to be in default of the CONTRACT if the "CONTRACTOR" becoming bankrupt 
or making a composition arrangement with its creditors or having a winding-up order made or (except for the 
purposes of amalgamation or reconstruction) a resolution for voluntary winding-up passed or having a 
provisional liquidator, Special Administrator, Receiver or Manager of its business or undertaking appointed, or 
having possession taken by or on behalf of the holders of any debenture, whether secured by a Floating Charge 
or otherwise. 

11.3.    LIQUIDATED DAMAGES 

Without prejudice to any other right(s) "Company" may have under the contract or at law, should "Contractor" have 
not mobilized his personnel and equipment after date instructed by "Company", or the full personnel or equipment 
of "Contractor" are not available due to any reason, "Contractor" shall pay "Company" liquidated damage of 1.5% of 
the total contract price per calendar day with maximum of 15% total contract price for such failure from this later date 
until the Commencement Date and/or, 

Should equipment and/or "Contractor’s" personnel be found in non-conformity with contract provision or "Company" 
confirmation or occurrence of any default as specified above, Zero rates shall be applied for either "Contractor’s" 
personnel or Equipment, and "Contractor" shall pay "Company" liquidated damage of 1.5% of the contract price per 
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day for such failure until equipment and/or "Contractor’s" personnel are declared in conformity by "Company" 
representative with maximum of 15% total contract price, and/or, 

If "CONTRACTOR" delays in providing its Services for reasons of malfunction of the Equipment, lack of spares, 
unavailability of Personnel/Equipment which are attributable to "CONTRACTOR"'s default and causes delay in the 
Project, zero rates shall be applied and "CONTRACTOR" will be subjected to the liquidated damages at the rate of 1.5 
% of the total value of the Contract prorate per day, up to a maximum of 15% of total contract price. 

ARTICLE 12. INCREASE OF CONTRACT DURATION/ VARIATION ORDERS 

12.1   If CONTRACT term is completed but drilling of well is performing, then it is necessary that "CONTRACTOR" 
continue to work up to completion of the services. Meanwhile in such case all relevant equipment & services 
shall not be released and all specified obligations herein without change in prices shall remain valid and in full 
force. 

12.2   Notwithstanding any clauses or conditions in the whole contract documents with respect to change order and 
extension of the Contract duration. In case, the total amount of contract price and duration of the contract 
shall increase proportionally.  

ARTICLE 13. FURNISHING OF FUEL  

No payment shall be done by company regarding fuel in this contract. 

ARTICLE 14. LIABILITIES FOR PERSONAL INJURIES OR PROPERTY DAMAGE  

14.1 "CONTRACTOR" shall protect, indemnify and hold "COMPANY" and "Main Client" harmless from and against 
all claims, losses, expenses, demands and causes of action of every kind and character arising in connection with 
"CONTRACTOR" Personnel on account of bodily injury, illness, death, or damage to or loss of personal property, 
including where "COMPANY" acts in good faith during medical assistance, treatment or transportation, unless caused 
by "COMPANY's" Gross Negligence. 

14.2  "COMPANY" agrees to indemnify, defend and hold "CONTRACTOR" harmless from and against all expenses, 
losses, claims, demands and causes of action of every kind and character, arising in connection with "COMPANY" 
Personnel and Personnel of "COMPANY’s" SUBCONTRACTOR'S, on account of bodily injury, illness, death, or damage 
to or loss of personal property unless caused by "CONTRACTOR's" Negligence. 

14.3  Unless otherwise provided in this CONTRACT, "CONTRACTOR" and "COMPANY" shall each be liable for their 
negligent acts or omissions causing any loss or damage to Third Parties and Items or Personnel of Third Parties; and 
shall indemnify, defend and hold each other harmless in this regard. “Third Party” shall in this Article not include 
"CONTRACTOR" Personnel or "COMPANY" Personnel or Personnel of SUBCONTRACTORS of either "CONTRACTOR" or 
"COMPANY". 
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 شرایط عمومي:  2پیوست 

GENERAL CONDITIONS OF CONTRACT 
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ARTICLE 1. DEFINITIONS 

The following terms, shall have the following meanings in this Contract: 

"Area of Operations" means, all oil and gas projects of the company in Iran (Khuzestan and Ilam provinces) 

"Change Order" means a written communication as provided in Article 12. 

"Claim(s)" shall, unless specifically provided otherwise, mean all claims, damages (excluding punitive or exemplary 

damages), liabilities, losses, demands, liens, encumbrances, causes of action of any kind ,obligations, costs, 

judgments, interest, and awards (including, without limitation, legal counsel fees and costs of litigation if awarded as 

part of the judgment in favor of the Person asserting the Claim), whether created by law, contract, tort, voluntary 

settlement, or otherwise, arising out of, related to, or in any way connected with this Contract or the performance of 

the Work. 

"Company" means Oil Exploration Operation Company. 

"Company" Group" means "Company", "Company’s" contractors and their subcontractors (other than "Contractor" 

and "Contractor’s" subcontractors), "Company’s" Affiliates, Joint Interest Owners and "Company's" Invitees, and the 

shareholders, officers, directors, employees, agents, consultants, servants and insurers of all of the foregoing. 

"Company Representative" means the individual (and any alternate individuals) appointed by "Company" to act on 

"Company's" behalf in all matters relating to the conduct of the Work, except for modifying any provision of this 

Contract. 

"Confidential Information" means all information and data obtained by "Contractor" Group under this Contract from 

"Company" Group, in the performance of or derived from the Work, or under this Contract, which information is the 

property of or obtained on behalf of any member of "Company" Group or Host Government or is owned by a Third 

Party which any member of "Company" Group has agreed to hold confidential. 

"Consumables" means all products and materials, including, without limitation, service related materials, drilling 

fluids, drill-in fluids, and completion fluids and the additives of each, which are ordinarily consumed in the course of 

the Work or ordinarily cannot be reused, except perhaps following reconditioning. 

"Contract" means this contract and all attached Schedules. 

"Contractor" means the Person(s) whose name appears in the blanks following the word "Contractor" on the first 

page of this Contract. 

"Contractor" Group" means "Contractor", "Contractor’s" subcontractors, "Contractor’s" Affiliates, Participants, and 

"Contractor’s" Invitees, and the shareholders, officers, directors, employees, agents, consultants, servants and 

insurers of all of the foregoing. 

"Contractor Representative" means the individual (and any alternate individuals) appointed by "Contractor" to act 

on "Contractor's" behalf in all matters relating to the conduct of the Work, except for modifying any provision of this 

Contract. 

"Effective Date" shall be the date described after Article 6.1 of the Particular Condition of Contract. 
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"Force Majeure" means any event or circumstance beyond the reasonable control of a Party which prevents or 

impedes the due performance of this Contract, and which by the exercise of reasonable diligence, such Party is 

unable to prevent, including, act of war, act of terrorism, riot, act of God, flood, earthquake, lightning or other 

natural physical disaster, explosion, fire, or expropriation. the enactment or amendment after the effective date of 

any statute, order, by-law or other rule or regulation having the force of law in the Area of Operations hereunder or 

promulgated by a government body claiming to have jurisdiction over a Party, and national or regional strikes or 

similar labor disputes (official or not). The mere shortage of labor or equipment or Economic Sanctions shall not 

constitute Force Majeure in this Contract. 

"Good and Workmanlike Manner" means services performed in a manner deemed proficient by those with the 

special knowledge, training, and experience concerning such services. 

"Gross Negligence" means such an entire lack of care as to indicate a conscious indifference and reckless disregard 

for the safety of people and property and includes willful misconduct. 

"HSE" means health, safety and environment. 

"Key Personnel" means the personnel referenced in Article 8.3.2 and identified or listed by name or category after 

signing the Contract. 

"Negligence" means any sole or concurrent negligent act or omission, fault (including, without limitation, pre-

existing conditions), strict liability, breach of duty or warranty (statutory, norms or otherwise), product liability, 

defect (whether patent, latent, or pre-existing) of any property, equipment, or materials, un seaworthiness, and un 

airworthiness unless specifically otherwise stated, and shall include passive as well as active Negligence. The term 

"Negligence" does not include "Gross Negligence." 

"Notice" means a communication delivered in accordance with Article 17. 

"Regardless of Cause" means without regard to Negligence, in whole or in part, of the Party or other Person seeking 

indemnity or of any other Person. Where expressly stated, Regardless of Cause also means without regard to Gross 

Negligence, in whole or in part, of the Party or other Person seeking indemnity or of any other Person. 

"Re-Perform," "Re-Performed," or "Re-Performance" means re-perform and, where applicable, also means 

corrective services that are within the scope of services typically provided by "Contractor" necessary to correct the 

non-conforming services provided by "Contractor". 

"Shall be liable for and indemnify" means the indemnifying Party shall be solely responsible for and assume all 

liability for and defend, release and indemnify and hold harmless the indemnified Party or other Person. 

"Subcontractors" means subcontractors of any term. 

"Taxes" means any and all taxes imposed by any taxing authority including, without limitation, withholding taxes, 

income tax on nationals of the Country of Operations and on foreigners and taxes relevant to employment of such 

persons, all corporate taxes, imports, duties, levies, stamp duties, charges and other assessments and payments in 

the nature of taxes, wherever payable, excluding VAT. 

"Third Party" means any Person other than any member of "Contractor" Group or "Company" Group. 

"VAT" means Value Added Tax.  
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"Work" means that which is, identified, described, or requested in Contract, including, without limitation, the 

entirety of the operations conducted by "Contractor" Group under, arising out of, relating to, or in any way 

connected with this Contract, and all services to be rendered and any equipment to be provided by "Contractor" 

Group under this Contract. 

"Work Site" means the area where Work is intended to be performed, such as the drilling location, including, 

without limitation, the drilling rig, drilling vessel or platform (if any) and the immediate area adjacent thereto that is 

utilized for the Work. 

ARTICLE 2. INTERPRETATION 

Contractor" shall perform the Work as described in this Contract and the attached Schedules. 

The Work shall include all activities that are set forth in this Contract and all activities that are reasonably inferable 

from the express description of the Work. 

ARTICLE 3. TERM 

Performance of Work under this Contract shall begin on the date of written notice of "Company" and shall continue 

thereafter for a term of specified in Particular Condition of Contract, unless the Work is completed prior thereto or 

this Contract is terminated as provided in this Contract. 

In addition, "Company" shall have an option to extend the term of this Contract for an additional period in the 

manner specified in Particular Condition of the Contract. 

ARTICLE 4. DEFAULT 

4.1       Actions of Default 

If any of the following events occur, "Contractor" shall be in default: 

4.1.1 "Contractor" becomes insolvent or receivership (for financial or other reasons), insolvency, or bankruptcy 

proceedings are commenced by or against "Contractor";  

4.1.2 "Contractor" assigns or transfers any right or interest in this Contract other than as authorized under this 

Contract; 

4.1.3 "Contractor" fails to complete the Work in accordance with the requirements provided in this Contract; or 

4.1.4 "Contractor" breaches any provision of this Contract which directly and adversely affects the Work or the 

performance of either Party's obligations under this Contract. 

4.2 "Company's" Right to Terminate for Default by "Contractor" 

If "Contractor" is in default and "Company" gives Notice to "Contractor" of "Contractor’s" act or omission 

constituting a ground for default under Article 4.1 or any other related Article in this Contract, "Company" shall have 

the following rights and "Contractor" shall have the following obligations: 

4.2.1 "Contractor" shall take all commercially reasonable measures, if any are available, to begin to rectify the 

default as promptly as reasonably possible under the circumstances, (which shall not exceed a period of 24 hours 

from the date "Contractor" is given Notice thereof by "Company").  
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4.2.2 If "Contractor" is unable to rectify the default, does not begin to rectify the default within the time period 

specified in Article 4.2.1, or fails to rectify the default as promptly as reasonably possible thereafter, "Company" may 

terminate this Contract by giving Notice to "Contractor". 

4.3 "Company's" Remedies for Default by "Contractor" That Result in Termination  

4.3.1 If "Company" terminates this Contract pursuant to Article 4.2.2, "Company" shall have the right to finish the 

Work, with or without the assistance of third parties, without incurring liability to "Contractor".  "Contractor", shall 

pay "Company" for all actual direct costs reasonably necessitated by the default or termination that would not 

otherwise have been incurred, including, without limitation, as applicable, any additional mobilizing or demobilizing 

costs incurred by other contractors and their subcontractors, and excess costs incurred in obtaining performance of 

the remaining Work by other contractors and their subcontractors or by "Company" plus to 15% of all incurred costs. 

In the event of Termination of the Services attributable to "Contractor" under the provisions of present Article, 

"Company" shall have the right, at its sole option, to perform (or to have performed) any and all outstanding Services 

by whatever method it deems expedient, including the hiring of any other contractors and take-over of 

"Contractor's" property, it being understood that Equipment, if required, will continue to be operated by 

"Contractor's" Personnel under "Company's" direction. In such case, "Contractor" shall bear "Company's" 

documented additional costs and expenses (including the additional managerial and administrative expenses and the 

costs resulting from hiring any other contractors. 

4.4 The remedies provided under Article 4.2 and Article 4.3 shall be "Company's" only remedies for "Contractor’s" 

default and might be deducted from "Contractor’s" due Payments or Performance Guarantees by sole opinion of the 

"Company". 

ARTICLE5. TERMINATION 

       Termination for Convenience 

"Company" may terminate this Contract for convenience by giving "Contractor" ten (10) days’ Notice, in which case 

"Company" shall reimburse "Contractor" for performance of the Work through the date of termination. 

5.1 Termination for Default, Force Majeure.  

Termination for default and Non-Compliance is governed by Article 4 and termination for Force Majeure is governed 

by Article 18.2. 

 

ARTICLE 6. SUSPENSION 

       Suspension by "Company" 

"Company" may suspend all or any part of the Work for "Contractor's" default under Article 4 or for convenience by 

giving Notice to "Contractor", which states the ground for suspension and, if for default, the specific nature of the 

default. 

Upon any such suspension, "Contractor" shall cease such Work on the date specified in such Notice. Such suspension 

shall end when "Company", by Notice to "Contractor", requires "Contractor" to resume the suspended Work or 

when "Company" or "Contractor" terminates this Contract in accordance with Article 4 or Article 5, as applicable. In 
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the event of Suspension of the Services attributable to "Contractor" under the provisions of present Article, 

"Company" shall have the right, at its sole option, to perform (or to have performed) any and all outstanding Services 

by whatever method it deems expedient, including the hiring of any other "Contractors" and take-over of 

"Contractor's" property, it being understood that Equipment, if required, will continue to be operated by 

"Contractor's" Personnel under "Company's" direction. In such case, "Contractor" shall bear "Company's" 

documented additional costs and expenses (including the additional managerial and administrative expenses and the 

costs resulting from hiring any other contractors. 

      Payment of Costs 

If "Contractor" is not in default during the suspension period, "Company" shall pay "Contractor": 

The standby rates specified in Schedule of rates and Prices (if specified). 

      This Article does not apply to any suspension for Force Majeure. 

      If the suspension occurs due to default of the "Contractor", "Company" shall not pay any rates to "Contractor" for 

such suspension. 

ARTICLE 7. WARRANTIES 

"Contractor" Warranties 

Qualifications and Performance. "Contractor" warrants that it is qualified to and shall perform the Work. 

Service Warranty 

Warranty. The service warranty applies to all services performed by "Contractor" as part of the Work. "Contractor" 

warrants that it shall perform all such services in a Good and Workmanlike Manner. "Contractor's" warranty shall not 

apply to the extent "Contractor" has reasonably relied on inaccurate or incomplete information supplied by or on 

behalf of "Company". 

Duration. The service warranty period shall be during Service operation period, except for Services which 

Equipment/Products fails during their warranty period under the Article 7.1.3 of the General Conditions of the 

Contract. In case products/Equipment fails during their warranty period, such warranty period shall be considered as 

Service Warranty period.  Warranty services shall be warranted as a new service with a new warranty period for that 

service only. 

Remedies. In the event that "Contractor" fails to perform a service as warranted under Article 0, "Company" shall 

not later than 30 days after expiration of the service warranty period, advise "Contractor" of such failure (1) in 

writing, verbally, by facsimile, or by e-mail, or (2) by Notice. "Contractor", at "Company's" option, shall Re-Perform 

the non-conforming services to the reasonable satisfaction of "Company" or, refund or credit "Company", as 

applicable, that portion of the compensation that is attributable to the non-conforming service and any other costs 

resulting therefrom. If "Company" elects to have "Contractor" Re-Perform a non-conforming service, "Contractor" 

shall promptly commence Re-Performance upon request by "Company" (unless remobilization is required, in which 

case promptly upon remobilization). If marine or air transportation is required for "Contractor's" equipment, 

materials or personnel to return to the Work Site "Contractor" shall bear the expense of such transportation. If 

"Contractor" fails to complete such Re-Performance to the reasonable satisfaction of "Company" within 3 days, 
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"Company" shall have the right to complete or correct the non-conforming services by itself or through another 

Person, and "Contractor" shall be responsible for all reasonable costs incurred by "Company" in the completion or 

correction of the non-conforming services. If marine or air transportation is required for such other equipment, 

materials or personnel to mobilize to the Work Site, "Contractor" shall bear the expense of such transportation. 

Product Warranty 

Warranty. Except for Consumables covered by Article 7.1.3.5 and rental items covered by Article 7.1.3.6 

"Contractor" warrants that all products, equipment, and material, including, without limitation, service-related 

materials (collectively items) shall conform to the published specifications; be new (or like new if allowed by 

"Company" in writing), shall be free from defects in workmanship and materials, and shall meet the technical 

specifications for such items required by applicable laws, regulations, codes and standards. 

Duration. The product warranty period shall be 6 months from date of installation. 

Remedies. In the event that "Contractor" fails to conform to the product warranty, "Company" shall not later than 

30 days after expiration of the product warranty period, advise "Contractor" of such failure (1) in writing, verbally, by 

facsimile, or by e-mail, or (2) by Notice. "Contractor", at "Company's" option, shall replace or repair the non-

conforming item to "Company's" reasonable satisfaction or, refund or credit to "Company", as applicable, that 

portion of the compensation that is attributable to the non-conforming item and any other costs resulting 

therefrom. 

Time to Repair or Replace. "Contractor" shall commence corrective action to repair or replace the non-conforming 

item as promptly as reasonably possible upon discovering that the item is defective or after receipt of a Notice from 

"Company" that the item is defective, whichever first occurs. If "Contractor" fails to repair or replace the non-

conforming item within a reasonable time period, "Company" shall have the right to have the non-conforming item 

repaired or replaced by itself or by another Person, and "Contractor" shall be responsible for all costs incurred by 

"Company" in the repair or replacement of the non-conforming item. 

Consumable Products and Materials Warranty. "Contractor" warrants that all Consumables shall meet the agreed 

specifications when delivered and for their normal shelf life. For shelf life, "Contractor" warrants that the 

represented quantity, composition, and effectiveness of the Consumables shall not be materially lessened during 

storage that complies with the manufacturer's or supplier's recommended storage conditions and storage period. 

The warranty period shall expire when the Consumables are consumed or the shelf life expires, whichever first 

occurs. For avoidance of doubt, a Consumable must meet the specifications on the date of use and on the last day of 

its shelf life. 

In the event that any Consumables fail to conform to this Consumables warranty, "Company" shall not later than 30 

days after expiration of the applicable Consumables warranty period, advise "Contractor" of such failure (1) in 

writing, verbally, by facsimile, or by e-mail, or (2) by Notice. "Contractor", at "Company's" option, shall replace the 

non-conforming Consumable to "Company's" reasonable satisfaction or, refund or credit to "Company", as 

applicable, that portion of the compensation that is attributable to the non-conforming Consumable and any other 

costs resulting therefrom. 

Rental Items Warranty. "Contractor" warrants that all items rented to "Company" under this Contract shall meet 

specifications as set forth in "Company’s" orders. Rental equipment shall be in good working condition throughout 

the rental period (ordinary wear and tear or misuse by "Company" or "Company's" other "Contractor"(s) accepted), 
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and, where ordered by "Company", shall include operating manuals, supplies, and spare parts. Rental equipment 

shall be returned by "Company" in the same condition as when received, ordinary wear and tear accepted. Rental 

items which are Consumables, including, without limitation, drilling fluids, shall be returned in the same quantity and 

quality as when delivered or be subjected to a reconditioning fee and a charge for the quantity of the Consumable 

used as set out in the present Contract. 

In the event that a rental item fails to conform to this rental items warranty, "Company" shall advise "Contractor" of 

such failure (1) in writing, verbally, by facsimile, or by e-mail, or (2) by Notice. "Contractor", at "Company's" option, 

shall replace or repair the non-conforming rental item to "Company's" reasonable satisfaction or, refund or credit to 

"Company", as applicable, that portion of any compensation paid by "Company" from the date "Company" first 

advised "Contractor" of the non-conformity and attributable to the non-conforming rental item that could not be 

adequately operated due to its non-conformity and any other costs resulting therefrom. If "Company" fails to return 

a rental item in same condition as when received, ordinary wear and tear excepted, or fails to return a Consumable 

rental item in the same quantity and quality as when received, "Contractor" shall promptly notify "Company" in the 

same manner provided for notifications to "Contractor" of such failure. "Company", at "Company’s" option, shall 

replace or repair such rental item to "Contractor’s" reasonable satisfaction, except that in the case of a Consumable 

rental item, "Company" shall pay "Contractor" a reasonable reconditioning fee.  

Assignable Warranties. In addition to "Contractor's" warranties, "Contractor" shall obtain from "Contractor’s" 

subcontractors and, to the extent reasonably possible, from "Contractor’s" vendors and suppliers, assignable 

warranties that are no less favorable than this Contract's warranties on services, products, Consumables, and rental 

items, as applicable. If obtained, "Contractor" shall assign such warranties to "Company". If no formal assignment is 

made, such warranties shall be deemed assigned after "Contractor" has completed the Work. 

 

ARTICLE 8. "CONTRACTOR"'S RIGHTS AND RESPONSIBILITIES 

Status 

Independent "Contractor". "Contractor" shall act as an independent "Contractor" and not as an agent of 

"Company". Persons engaged by "Contractor" for the conduct of the Work and for all matters incident thereto, shall 

be employees or independent subcontractors of "Contractor". Neither "Company" nor "Contractor" shall have 

direction or control of the employees of the other Party in the conduct of the Work. "Contractor", as an independent 

"Contractor", shall have complete control over the manner and performance of its operations, "Company" being 

interested only in the results to be obtained from the Work.  

Instruction and Direction. Subject to the other provisions of this Contract, "Company" may instruct and direct 

"Contractor", from time to time, as to the results to be obtained from the Work. 

"Contractor" to Act in Own Name.  All responsibilities undertaken by "Contractor" in connection with the Work, 

including, without limitation, those concerning "Contractor’s" personnel, shall be undertaken in the name of 

"Contractor" and not in the name of "Company". 

General Responsibilities 

Work Performance. 
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"Contractor" has acquainted itself with the nature and scope of the Work required by this Contract and with matters 

which may affect the Work, including, without limitation: 

The geographic, climatic, weather and cultural conditions prevailing in the Area of Operations; 

Third-party services, labor, facilities and ports available; and 

Government rules, regulations, orders, ordinances, codes, policies and laws. 

Failure by "Contractor" to familiarize itself with any such matter shall not relieve "Contractor" in whole or in part 

from its obligations under this Contract. 

"Contractor" shall perform the Work as rapidly as existing conditions permit, in a Good and Workmanlike Manner, 

strictly in accordance with the technical specifications and terms and conditions contained in this Contract, without 

interruption, except in the event of Force Majeure or as may be authorized or required by "Company".  

Handling. "Contractor" shall exercise the same degree of care in handling and using "Company's" equipment as 

"Contractor" would its own equipment. "Contractor" shall visually inspect all equipment provided by "Company" 

when delivered into "Contractor's" possession in the Area of Operations. 

Reports. "Contractor" shall prepare technical and production reports on a timely, regular basis. "Contractor" shall 

deliver such reports to "Company" Representative either by fax, e-mail or by other dependable and mutually agreed 

means. Reporting formats and procedures, as well as the required frequency of each report are provided in Scope of 

the work or "Contractor’s" and if not, shall be provided by "Company" in written during the performance of the 

work.   

Defects. If "Contractor" becomes aware of defects or deficiencies in equipment supplied by "Company", becomes 

aware of discrepancies between information provided by "Company" in the Schedules and actual on-site conditions, 

or becomes aware of errors or omissions in the specifications in the Schedules, "Contractor" shall advise "Company". 

Equipment Return. On completion of the Work, "Contractor" shall return to "Company" any equipment received by 

"Contractor" from "Company" or purchased by "Contractor" for "Company's" account and not consumed in the 

performance of the Work. "Contractor" shall return such equipment in the same condition as originally delivered to 

"Contractor", ordinary wear and tear excepted. 

Personnel Responsibilities 

Personnel. "Contractor" shall maintain at all times the minimum personnel necessary to perform the Work or as 

otherwise specified in the present Contract.  

Fitness and Qualification of Personnel. The personnel assigned by "Contractor" to conduct the Work or any part 

thereof, shall be mentally and physically fit, trained, competent, skilled and experienced in the conduct of the tasks 

for which they are intended. "Contractor's" Key Personnel shall be able to read, write and speak the English language 

fluently. If requested by "Company" prior to the commencement of Work, "Contractor" shall provide to "Company" 

curriculum vitae for all of "Contractor’s" Key Personnel to be assigned to the Work. "Company" shall have a 

reasonable time, after receipt of such material, to make a reasonable request that any of such personnel not be 

assigned to the Work, in which event "Contractor" shall provide suitable substitute personnel. "Contractor" shall not 

remove any of its Key Personnel, without the prior approval of "Company". 



 حلقه چاه آزادگان 03انجام عملیات اسیدکاری و آزمایش : اصلی پروژه

  با شرکت پترو پارس لیمیتد

 

 H2Sخدمات  مرحله ای تامین یک عمومیموضوع: مناقصه 

 1042-121شماره مناقصه : 
Page 33 of 75 

 
Discipline and Replacement of Personnel. "Contractor" shall maintain strict discipline and good order among its 

personnel, and those of "Contractor’s" subcontractors, during the performance of the Work. In the event of willful or 

reckless misconduct, negligence, gross negligence, evident professional incompetence, or non-compliance with (1) 

applicable laws or customs of the Government or (2) with applicable HS&E regulations by any personnel directly or 

indirectly employed by "Contractor" for the conduct of the Work, and, if these events have or are reasonably likely 

to have a materially adverse effect on the performance of the Work, "Contractor" shall promptly replace at its 

expense, whether or not requested by "Company", any culpable personnel with a competent substitute(s) within 24 

hours or such longer time as may be agreed by "Company". This provision shall also apply whenever the behavior of 

any personnel is likely to jeopardize the relationship between "Company" and Host Government. Any such personnel 

shall be immediately removed from the Area of Operations at the expense of "Contractor". Any personnel removed 

for any of these reasons shall not be engaged again in the Work or on other work done for "Company" without the 

prior approval of "Company". 

"Contractor" shall remove any of its personnel, if requested by "Company" without cause, at the sole cost of 

"Company". 

Medical Care. "Contractor" shall be responsible, at its expense, for all medical and hospital expenses of 

"Contractor's" personnel.  

Visas and Work Permits. Unless otherwise specified in this Contract, "Contractor" shall at its expense obtain and 

provide at its expense all visas, working permits, exit and re-entry permits and all other Host Government 

authorizations or documentation required in connection with the entry, presence, employment or exit of 

"Contractor's" personnel from the Area of Operations. 

Rotation. "Contractor" shall be responsible, at its expense, to provide and schedule for the normal rotation of all of 

its personnel for rest and leave purposes, including, without limitation, transportation. "Contractor" shall ensure that 

it has available sufficient other personnel, who are suitably experienced and competent, to replace such personnel 

when at rest or on leave. Before commencing the Work, "Contractor" shall provide "Company" with "Contractor’s" 

rotational leave schedule. 

Wages, Salaries, Taxes and Benefits. "Contractor" shall be responsible for and promptly pay salaries and wages and 

other benefits due "Contractor's" personnel, including, without limitation, overtime, allowances, social benefits, 

Taxes, relocation expenses, indemnities, compensations and fringe benefits of whatever nature and shall ensure that 

such payments and benefits comply with applicable law. 

Personnel/Equipment Transport. Upon receipt of Notice by "Company" that "Contractor's" personnel are required 

for duty in connection with the Work, "Contractor" shall promptly provide such personnel to "Company" at 

"Company's" base of operations. All costs related to transportation of the "Contractor’s" personnel shall be borne by 

"Contractor". "CONTRACTOR" shall provide transportation for "CONTRACTOR's" Equipment and Material, to/from 

Operating Base and/or moving between wells at its own cost. Zero rate shall be applied during the moving period. 

Expenses. Unless otherwise specified in the present contract, "Contractor" shall arrange and be responsible for 

expenses incurred in transporting "Contractor's" personnel between their points of origin and "Company's" base of 

operations.  

Compliance with Labour and Social Security Laws and Regulations. "Contractor" shall be in compliance with all 

applicable laws and regulations concerning social security benefits. In the event that "Company" identifies, in its 
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reasonable judgment, any lack of compliance that results in a legal claim against "Company", "Company" shall 

promptly give notice to "Contractor" and at any time following ten (10) working days thereafter, if such matters have 

not been remedied to the satisfaction of "Company", "Company" shall proceed to withhold any portion of invoiced 

amounts pending payment that "Company" deems reasonably necessary to cover all costs and expenses of the legal 

claim, until "Contractor" achieves full compliance with all labour and social security laws and regulations. 

Permit Responsibilities 

Host Government Authorizations. Subject to Article 0 and Article 9.2.1 below and except as otherwise specified in 

the present contract, "Contractor" shall be responsible for obtaining and maintaining, Host Government 

authorizations necessary for the performance of the Work and for "Contractor's" personnel (along with their 

personal effects) and equipment to enter into and operate within the Country of Operations.  

8.5      Fishing or recovery 

If during the performance of the Services, any "Contractor's" Equipment, including his radio-active sources, is lost 

either in a well, at the Worksite or while transported or stored under custody of "Company" and/or in the event it 

becomes necessary to fish or to recover any such "Contractor's" Equipment, "Contractor" at his own cost upon 

request from "Company", shall provide fishing means or recovery gears and associated relevant procedures and shall 

render assistance to "Company" to supervise the fishing or recovery operations. Such operations shall be 

implemented with the prior written consent of "Company". In case of emergency, "Contractor" shall, without undue 

delay, exert every effort to overcome such difficulties and shall inform immediately "Company". 

"Contractor" at his own cost shall provide any fishing tools, accessories and spares parts necessary to recover his 

own down-hole Equipment and shall ensure that a suitable fishing tool is continuously available on the Worksite for 

any down-hole tools to be run by "Contractor" in a well. 

Unless otherwise instructed in writing by "Company" Representative, "Contractor" shall never run any down-hole 

tool in a well unless the suitable associated fishing tool is available on the Worksite. 

Any interruption and/or delay to the operations due to the non-compliance with the above provisions shall be 

considered as Default of "Contractor". 

8.6        Mobilization/Demobilization 

8.6.1 "CONTRACTOR" shall be responsible for Mobilization and Demobilization of equipment and personnel working 

under this Contract, upon "COMPANY's" request. Mobilization of equipment and personnel from "CONTRACTOR's" 

local base to Rig sites shall not take place later than7 Days after verbal (followed by written) or written notification 

from "COMPANY" Representative. "CONTRACTOR" shall upon receipt of such notification immediately start 

mobilization of "CONTRACTOR's" Equipment and Personnel to the site. Should the mobilization be completed earlier 

than the Mobilization Period, no payment, including but not limited to stand-by rate, shall be payable to 

"CONTRACTOR" until the operation is started by "CONTRACTOR". Should the mobilization and demobilization Period 

exceed the above mentioned time, "COMPANY" shall have the right to apply Liquidated Damages to "CONTRACTOR" 

set out under Article 11.3 of the Particular Conditions. "CONTRACTOR" represents and warrants that his Personnel 

and Equipment shall be mobilized free from any other Contractual obligations and/or liens, charges or 

encumbrances of whatever kind, for the whole duration of the Operational Period. 

8.6.2 Mobilization Fee  
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The Mobilization Fee, if exist, shall be constructed as the only remuneration, to the exclusion of any other 

compensation of whatever nature, to be paid by "Company" for any and all operations and Services carried out by 

"Contractor" prior to the Starting Date including the time spent by "Company" to inspect the Equipment and time 

taken by "Contractor" to make the correction of any defect.  

8.6.3 "Contractor" shall demobilize his Equipment and Personnel from the Worksite after the Services have been 

satisfactorily completed under the terms and conditions of the present Contract. 

8.6.4 Demobilization Fee  

The Demobilization Fee, if exist, shall be constructed as the only remuneration, to the exclusion of any other 

compensation of whatever nature, to be paid by "Company" for any and all operations and Services carried out by 

"Contractor" after the completion date. 

ARTICLE 9. "COMPANY'S" RIGHTS AND RESPONSIBILITIES 

      Access and Inspection 

Access. "Company" shall at its own cost and expenses be responsible for obtaining all drilling permits, licenses, 

authorization or certificates needed to conduct the Services within the Operation Area, which may by its nature or 

under the law be applied for or supplied by or issued in the name of the "Company". When applicable, "Company" 

shall have to inform "Contractor" in due time of any restrictions applicable to "Company" and/or Operating Area or 

relating to the Service or to the Operating Area. For the Works to be performed in restricted locations, "Company" 

shall issue or obtain necessary permits for "Contractor's "Personnel to have free access to Operation Area. 

"Contractor" shall provide all information required by "Company" for this purpose in timely manner. 

If required for the performance of Works, "Company" shall assist "Contractor" in obtaining necessary visas or other 

similar authorizations at a reasonable overhead cost that shall be charged to the "Contractor". "Contractor" shall 

provide all information required by "Company" for this purpose in timely manner. 

Inspection of Work. "Company" may inspect the performance of the Work, from time to time, and advise 

"Contractor" of any substandard performance. "Company" shall have access at all times to the site where the Work 

is being performed and to the equipment and personnel of "Contractor" for the purpose of inspecting the 

performance of the Work. The inspection of any aspect of the performance of the Work shall not excuse 

"Contractor" from any obligation hereunder. If "Company" or others fail to inspect, witness, test, discover defects or 

reject Work performed by "Contractor" that is not in accordance with this Contract, "Contractor" shall not be 

relieved from the liabilities and obligations specified in this Contract. 

"Company" shall have the right, at any time, for any reason whatsoever and at its sole discretion and cost, to 

supervise all or part of "Contractor's" Items, services, Personnel and sub contactors employed and operations 

undertaken in the performance of the Services, to execute technical audit as considered necessary by "Company", 

"Contractor" shall afford "Company" and its authorized representatives all such facilities and assistance as 

"Company" may reasonably require in connection therewith. 

ATICLE 10. "CONTRACTOR" AND "COMPANY" REPRESENTATIVES 

Representatives 
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"Contractor" shall appoint a "Contractor" Representative (and one or more alternates for rotational purposes) and 

"Company" shall appoint a "Company" Representative (and one or more alternates for rotational purposes) to act at 

the Work Site for the benefit of the appointing Party in all matters relating to the conduct of the Work as specified in 

this Contract, but excluding the modification of this Contract.  "Company" Representative shall be at the Work Site at 

times designated by "Company", but with such frequency and duration so as not to impede the progress of the Work 

and shall have authority to give general instructions to "Contractor" Representative on behalf of "Company" 

regarding the results to be obtained from the Work. "Contractor" Representative and "Company" Representative 

shall have authority to settle disputes concerning the Work at the field level, subject to any internal procedure of 

either Party that requires the approval of a superior. The instructions and decisions of "Contractor" Representative 

and "Company" Representative shall be binding on the respective Parties if they are given and received in 

accordance with the terms of this Contract. 

Replacement and Removal 

"Contractor" reserves the right, exercisable in its reasonable discretion, to remove and replace, at its expense, its 

"Contractor" Representative (or alternate). "Company" reserves the right, exercisable in its reasonable discretion, to 

remove and replace, at its expense, its "Company" Representative (or alternate). This right to remove and replace 

may be exercised by giving Notice, stating the reasons for such removal or replacement, to the other Party. The 

exercising Party shall immediately replace such "Contractor" Representative or "Company" Representative, as 

applicable, with another similarly qualified and experienced individual, upon giving Notice to the other Party. 

"Company" shall have the right, exercisable in its reasonable discretion, to request "Contractor" to remove and 

replace "Contractor" Representative (or alternate) upon giving Notice to "Contractor". The Parties shall promptly 

meet to discuss the matter, and if the matter cannot be amicably resolved without the removal of such "Contractor" 

Representative, "Contractor" shall thereupon remove and replace such "Contractor" Representative, as provided in 

this Article 0. 

ARTICLE 11. FINANCIAL Matters 

Payment 

Rates. "Company" shall pay to "Contractor" the compensation as provided in Section IV – SCHEDULE OF RATES AND 

PRICES. 

Invoicing. "Contractor" shall provide to "Company" an invoice, together with any required supporting documents, as 

described in Article 2.2 of the Particular Condition of Contract as per attached. 

 Taxes and Import and Export Duties 

"Contractor's" Tax Obligation. Subject to the further provisions of this Article 0, "Contractor" shall pay any Taxes 

assessed or levied on "Contractor" or its personnel by the taxing authority of any country, resulting from the 

performance of this Contract. "Contractor" shall require "Contractor’s" subcontractors and their personnel to pay 

such Taxes. "Contractor" acknowledges that, in establishing the rates, fees, lump sums and other compensation 

provided in this Contract, "Contractor" has taken into account any existing Taxes for which it may be liable; however, 

"Company" shall reimburse "Contractor" for applicable VAT imposed on "Contractor" as a result of compensation 

paid to "Contractor" under the terms of this Contract, provided that "Contractor" submits the related document 

which is issued by competent authorities to "Company". As between "Company" and "Contractor", "Contractor" 

shall pay for VAT levied against "Contractor’s" subcontractors, and shall not invoice "Company" for same. 
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"Contractor's" Import/Export Obligations. "Contractor" at his own cost shall comply with all applicable customs 

requirements and procedures to obtain customs clearance for the importation, exportation or re-exportation of his 

Equipment (including spare parts, supplies and belongings of "Contractor's" Personnel). With respect to such 

procedures "Contractor" shall under his own responsibility, prepare, issue and submit the documents required in 

due time to Customs Authority and/or to "Company", as the latter may so instruct. "Contractor" shall defend, 

indemnify and hold "Company" harmless from the consequences of any error or omission in documents prepared 

and/or submitted by "Contractor", resulting in failure of Customs Authorities to provide timely authorizations. 

"Contractor" shall bear at his sole cost, risk and liability and "Company" shall not reimburse customs duties, port 

dues, brokerage fees and other similar import or export/re-export charges imposed on any Equipment (including 

spare parts, supplies and belongings of "Contractor's" Personnel). "Company" will advise "Contractor" about any 

possible exemption, remission, refund or rebate of such charges to which "Contractor" is entitled in the Permit Area 

subject to compliance with Applicable Laws and "Company's" instructions. 

Import/Export Licenses. "Contractor" shall be responsible for obtaining, at "Contractor's" sole cost, all such import 

and export licenses and other documents in the Islamic Republic of Iran as may be required in order that 

"Contractor's" Items related to this Service may enter and leave the Islamic Republic of Iran, as the case may be. 

Notwithstanding anything to the contrary, the "Contractor's" prices shall be included any and all duties, levies 

including but not limited to any import and export duties, costs and responsibilities for licenses and permits, levies, 

custom handling charges, port charges, municipal duties payable in the Islamic Republic of Iran or to any customs 

authority thereof. Therefore, all such levies, duties and obligations shall be the exclusive responsibility and cost of 

the "Contractor".  

Custom Clearance. "Contractor" shall be responsible and liable for and shall take all necessary steps and costs to 

have "Contractor's" items cleared through customs (including the payment of all applicable duties, charges and 

handling fees) into the Islamic Republic of Iran before the Starting Date and thenceforth, provided that "Contractor" 

furnish all relevant information and documents required by the appropriate licensing authorities. 

ARTICLE 12. Work Changes 

Written Change Order 

"Contractor" shall not alter any of the Work/Services, except as directed in writing by "Company", but "Company" 

shall have full discretion, subject to the provisions hereinafter contained, from time to time during the execution of 

the Contract, by notice in writing to direct the "Contractor" to alter, amend, omit, add to or otherwise, vary any of 

the Work/Services, and the "Contractor" shall carry out such variations and be bound by the same conditions, so far 

as applicable, as though said variations were stated in the Contract, provided that no such variations already 

directed to be made, involve a net increase or decrease in the Contract Price of more than twenty five (25) percent. 

In any case, in which "Contractor" has received any such directions from "Company", which either then or later will 

in the opinion of "Contractor" involve an increase or decrease in the Contract Price, "Contractor" shall as soon as 

reasonably possible and before proceeding therewith to execute, advise "Company" in writing to that effect. 

 

ARTICLE 13. LIABILITIES AND INDEMNIFICATION 

General 
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To avoid the time and expense of protracted litigation between the Parties and to allow each Party to arrange for 

insurance or self-insurance as deemed appropriate to address the relevant risks, the responsibility for certain Claims 

shall be allocated between the Parties in accordance with the further provisions of this Article. 

"Contractor’s" indemnity of "Company" Group. 

 "Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims arising out of personal injury, illness, 

death, or property loss or damage suffered by any member of "Contractor" or "Company" Group. 

 

"Company’s" indemnity of "Contractor" Group. 

 In case of default of "Company", "Company" Shall Be Liable for and Indemnify "Contractor" Group from Claims 

arising out of personal injury, illness, death, or property loss or damage suffered by "Company", "Company’s" 

Affiliates, Joint Interest Owners and "Company's" Invitees, and its and their shareholders, officers, directors, 

employees, agents, consultants, servants and insurers of all of the foregoing. 

Third Parties 

"Contractor" Shall Be Liable for and Indemnify "Company" Group from and against any and all Claims arising out of 

personal injury, illness, death, or property loss or damage suffered by Third Parties, to the extent attributable to the 

default, Negligence or Gross Negligence of any member of "Contractor" Group. 

"Company" Shall Be Liable for and Indemnify "Contractor" Group from and against any and all Claims arising out of 

personal injury, illness, death, or property loss or damage suffered by Third Parties, to the extent attributable to the 

Negligence or Gross Negligence of any member of "Company" Group; provided, however, "Company" shall not be 

obligated to Defend "Contractor" Group for any such Claims. 

Patents and Copyrights 

"Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims for patent or copyright infringement 

by "Contractor's" customarily supplied equipment, goods, and services (contained in "Contractor’s" published price 

list) unless such infringement results from "Company's" use of such equipment, goods, and services in combination 

with other equipment, goods or services in the operation of any process. In the event "Contractor's" customarily 

supplied equipment, goods, or services are held to be infringing and their use is enjoined, "Contractor" shall, at its 

own expense, either procure for "Company" the right to continue using the equipment, goods, and services, replace 

the same with non-infringing equipment, goods, and services, or modify the equipment, goods, and services so that 

they become non-infringing.  

Taxes 

"Contractor" Shall Be Liable For And Indemnify the "Company" from and against all Claims resulting from failure of 

the indemnifying Party to pay any of the Taxes or other charges for which such indemnifying Party is responsible 

under Article 0. 

Pollution 
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Regardless of Cause, "Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims of pollution 

arising out of spills emanating from the equipment of any member of "Contractor" Group provided such equipment 

is in the care, custody and control of any member of "Contractor" Group. 

Regardless of Cause, "Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims of pollution 

arising out of spills of material to be provided by any member of "Contractor" Group to any member of "Company" 

Group during transit on conveyance arranged by any member of "Contractor" Group. 

    Consequential Damages 

Regardless of Cause, "Contractor" Shall Be Liable for and Indemnify "Company" Group for any indirect, incidental or 

consequential losses or damages (including, without limitation, punitive and exemplary damages, loss of earnings, 

loss of production, loss of value or decrease in earnings from any goods or property, including, without limitation, 

loss of reserves, loss of use, loss of financial advantage, business interruption or downtime) incurred by any member 

of "Contractor" Group.  

ARTICLE 14. Insurance 

 Insurance Policies 

"Contractor" shall, at its own expense, procure and maintain in effect with respect to and for the duration of this 

Contract, enough insurance policies, without prejudice to the liabilities and responsibilities of the "Contractor" as set 

forth in the Contract; from first class insurance companies, to ensure that "Contractor" will fulfill with all conditions 

and terms hereunder. The costs and expenses of the required insurance policies shall be for the account of 

"Contractor". 

14.2 Waiver of Right of Subrogation  

All of the "Contractor's" insurance policies in connection to this Contract shall contain provisions whereby the 

insurers waive their rights of subrogation against the "Company" Group and their insurers, to the extent of the 

waivers of recourse and/or indemnities given by the "Contractor" under this Contract. 

14.3   Failure to Comply with Insurance Requirements  

In the event that any liability for loss or damage, which is assumed by "Contractor" under this Contract, is denied by 

"Contractor" insurers in whole or in part, because of breach of the said insurance or any other reasons, or If 

"Contractor" fails to maintain any of the insurance coverage(s) as required herein, then "Contractor" shall release, 

indemnify, and hold "Company" Group harmless, from any and all liabilities claims, judgments, losses, and any costs 

arising out of such breach. 

14.4      Endorsement 

"Contractor's" insurance policies shall name "Company" as additional insured, provided however, that such 

additional insured status shall only apply to risks and losses which "Contractor" is liable for under this Contract. 

14.5     Certificates 

To the extent required by the applicable local law, "Company" may require "Contractor" to submit insurance as 

required by the local law. 
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ARTICLE 15. ASSIGNMENT 

"Company" Assignment 

"Company" may assign all or part of its rights and obligations under this Contract without "Contractor's" approval to 

any other Person. 

  "Contractor" Assignment 

The "CONTRACTOR" shall assign neither the CONTRACT nor any part of it nor any benefit nor interest in or under it 

without the previous agreement in writing of the "COMPANY", which will only be given in exceptional circumstances 

and shall, notwithstanding the foregoing, be in the absolute discretion of the "COMPANY". 

ARTICLE 16. SUBCONTRACTING 

   Consent 

"Contractor" shall not subcontract the whole or any part of the Work to any Person, other than an Affiliate of 

"Contractor", without "Company's" prior written consent.  

   Obligations 

Notwithstanding "Company's" consent and approval under Article 0, no subcontract or similar arrangement shall 

relieve "Contractor" from its obligations or liabilities under this Contract and "Contractor" shall be responsible for 

the acts, defaults and omissions of "Contractor’s" subcontractors, agents or servants as fully as if they were the acts, 

defaults or omissions of "Contractor". 

Assignment 

Every subcontract shall expressly reserve "Contractor's" right to freely assign the subcontract to "Company". 

 

ARTICLE 17. NOTICES AND COMMUNICATION 

All notices and other correspondence required or authorized hereunder shall be given in writing to the address 

mentioned in the pre-amble of the present Contract. The date upon which such notice or communication is received 

by the addressee, shall be deemed to be the effective date for such notice or communication. 

 

ARTICLE 18. FORCE MAJEURE 

18.1 Force majeure refers to events such as war, floods, earthquakes, outbreaks of infectious diseases, which are 
unforeseeable and preventable and beyond the ability of each of the parties to the contract to control, stop or 
resolve. 
 
18.2 None of the parties shall be liable against the other for damage and damage to the parts caused by government 
regulations and laws, national orders and regulations, strikes (except the strike of contractor employees), rebellion, 
war, insurrection, terrorist operations, social disturbance, forced accidents. And they will not be held responsible for 
events beyond the control of the parties. Delays that occur due to the above are not considered defects in the 
implementation of the department 
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18.3 For the purpose of this Contract, Force Majeure shall mean all unforeseen impediments at the time of 

conclusion of Contract and overpowering forces which prevent either Party from fulfilling his obligation under this 

Contract, provided that the prevention or the eventuating of such events is beyond the control of the Party 

concerned. If either Party hereto is prevented, hindered or delayed from performing all or any of its obligations 

hereunder as a result of Force Majeure, such prevention, hindrance or delay shall not be considered breach of this 

Contract and that Party shall be relieved from such obligations for the duration of such Force Majeure (but for no 

longer period), provided however that there is a direct relation between the interruption, hindrance or delay in the 

performance of the Work/Services and Force Majeure. 

18.4 The Party affected by Force Majeure shall promptly notify the other Party, with evidence of the occurrence of 

the related event and shall give prompt notice once the end of the Force Majeure situation is reached. "Contractor" 

shall immediately suspend the performance of the Work/Services affected by Force Majeure and maintain all safety, 

security and protective measures insofar as he is capable to provide. 

18.5 The Party affected by Force Majeure who has given such notice shall be excused from the performance or 

punctual performance of its obligations under Contract as long as the consequences of the relevant event of Force 

Majeure continues and to the extent that such Party's performance is actually prevented, hindered or delayed or 

made the progress of Work/Services impossible. 

18.6 Each Party shall bear separately all direct and indirect financial consequences of such Force Majeure situation 

and no extra payment or compensation shall be due to "Contractor" by "Company" due to suspension of Work for 

Force Majeure. Each Party shall bear separately all direct and indirect financial consequences of such Force Majeure 

situation and no extra payment or compensation shall be due to "Contractor" by "Company" due to suspension of 

Work for Force Majeure. 

18.7 In case a Force Majeure situation continues for more than thirty (30) days, the Parties shall have the right to 

terminate this Contract, at any time after the expiring of such thirty (30) day period, notifying the other Party in 

writing to such effect. If Contract is so terminated, "Contractor" shall be entitled to receive only an amount of money 

related to actual progress of Work and relevant costs until the date of such termination and which shall not include 

any amount for indirect and consequential costs. "Contractor" shall immediately assign to "Company" any 

Subcontracts and/or Purchase Orders.  

 

ARTICLE 19. GOVERNING LAW OF CONTRACT 

The law governing the relationship between the Parties and this Contract, including but not limited to the works to 

be performed, payments and the manner of payment, commitments undertaken and agreed, and, in the whole, to 

the Contract, its construction and interpretation shall be the laws of the Islamic Republic of Iran. 

During their stay in Iran and/or on/in/at any designated places onshore or offshore in Iran, "Contractor", its 

Personnel, and Representatives shall observe all codes, laws, and regulations in force in the Islamic Republic of Iran 

and in the region where the works under the Contract is to be executed. Even if outside the Iranian Territorial 

Jurisdiction, "Contractor", its staff, Representatives, and Personnel shall not act or do anything which might in any 

way adversely affect the provisions of this Contract or the application of the applicable law. 
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"Contractor" acknowledges and declares that it is aware of all existing, if any, and/or possible restrictions involving 

Iran and/or doing business with Iran, inside or outside Iran related to this Contract and hereby waves and abandons 

any and all rights to resort to any such excuses, including embargos or restrictions, for exonerating itself from its 

commitments and obligations under this Contract. 

 

ARTICLE 20. DISPUTE RESOLUTION 

All disputes and differences, of whatever nature, which may arise between the Parties from or in connection with 

the validity of the Contract and performance of Works and Services, Parties obligations and commitments under the 

Contract and law, interpretation or termination of the Contract and all the consequences thereof and any disputes 

related to the compensation, payment and/or manner of payment shall be settled by the good faith negotiations 

between the Parties. If no settlement is reached within one (1) month period, then the unsettled dispute(s) shall be 

referred to and settled solely by Tehran courts and no other court of any nation shall have jurisdiction over any 

dispute between the Parties. 

ARTICLE 21. PERFORMANCE OF THE SERVICES 

 INDEPENDENT "CONTRACTOR" RELATIONSHIP  

In the performance of the Services, "CONTRACTOR" is an independent "CONTRACTOR" with the authority to direct 

and control performance of the WORK notwithstanding that "CONTRACTOR" shall perform the WORK in accordance 

to this CONTRACT and JOB SPECIFICATION and pursuant to "COMPANY"’S Instruction and supervision contemplated 

herein and shall seek the approval of "COMPANY". 

DISCIPLINE  

"CONTRACTOR" shall maintain at all times strict discipline and good order among its employees and shall abide by 

and conform to all rules and regulations promulgated by "COMPANY" and which are furnished to "CONTRACTOR" 

from time to time. 

21.3    SAFETY 

"CONTRACTOR" shall provide, maintain and keep available all safety appliances required by local law & Safety policy, 

as well as those necessary in accordance with good oil field practice and "Contractors" rendered HSE for protection 

of both "Company" and "CONTRACTOR" PERSONNEL and the Drilling Unit. All "COMPANY" and "CONTRACTOR" 

PERSONNEL shall strictly abide by safety regulations established on the Drilling Unit. 

21.4    RECORDS TO BE FURNISHED BY "CONTRACTOR"  

"CONTRACTOR" shall keep and furnish to "COMPANY" services reports as "Company’s" request. 

21.5      TRAINING of "COMPANY" PERSONNEL  

"CONTRACTOR" shall undertake to perform On-Job training of no cost to the "COMPANY" PERSONNEL. 

21.6     Consideration of HSE REGULATIONS  
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21.6.1 "CONTRACTOR'S" HSE regulations shall be followed by "CONTRACTOR". Also "CONTRACTOR'S" HSE 

regulations shall be followed by its SUBCONTRACTORS. In addition to above regulations, HSE regulations mentioned 

Section V – HEALTH, SAFETY, SECURITY AND ENVIRONMENT shall be followed by "CONTRACTOR". 

21.6.2   All consequent costs of above items shall be borne by "Contractor".  

21.6.3 In addition to Article 21.6.2 above, "CONTRACTOR" shall follow and perform other HSE regulations and crisis 

management which will be requested by "COMPANY" REPRESENTATIVE and "CONTRACTOR" shall submit their 

manual and other documents in technical proposal submit time.  

              "CONTRACTOR" shall follow all above plans, procedures and policies. If any of HSE regulations mentioned in 

JOB SPECIFICATION is not followed, "COMPANY" shall notify the "CONTRACTOR" about subject in advance and shall 

has the right to deduct according to Article 4.3 above, at its discretion as penalty from "CONTRACTOR"'S invoices. In 

such case "CONTRACTOR" has no right of objection or claim. 

ARTICLE 22. GUARANTEES AND BONDS 

"CONTRACTOR" shall submit to "COMPANY" before or at time of signing of this CONTRACT an 

unconditional and irrevocable Bank guarantee as good performance guarantee, in the form provided to 

"CONTRACTOR" at time of tendering and issued by an Iranian Bank in favor of "COMPANY" in an amount 

equal to five (5) percent of the estimated CONTRACT price for performance of the Services to be furnished 

hereunder. 

The Bank Guarantee for Performance shall be provided in the format issued by the "COMPANY". 

The said Performance Guarantee shall be kept valid or extended by "CONTRACTOR" or beneficiary up to the date of 

issuance of the Completion Certificate, and extendible on "COMPANY"’S request in accordance with the terms and 

conditions of the CONTRACT and "COMPANY" shall have the right at any time if "CONTRACTOR" at the "COMPANY" 

discretion and/or judgment is not able to perform its obligations under this CONTRACT or fails to provide personnel 

and equipment necessary for the WORK to the approval of "COMPANY" representative and/ or in case of occurrence 

of the event of termination with cause or breach of this CONTRACT shall cause expenses for "COMPANY" which 

otherwise "CONTRACTOR" should have incurred, then "COMPANY" shall have the right to confiscate this guarantee 

or portion of it as compensation for the loss, damage or expenses incurred by "COMPANY" without need for 

"COMPANY" to prove the reason for confiscation in advance, and this shall not affect "COMPANY"’S other rights and 

privileges. 

Company" shall deduct and retain ten (10) percent from all amounts of each invoices payable under this Contract as 

good performance retention. 

Advance payment Guarantee  

The advance payment(s), if exists, shall be paid against unconditional, irrevocable, and extendable Bank Guarantee, 

to be issued in "Company's" favor for the same amount and in the same currency of the Contract (Rails). The 

Advance Payment Bank Guarantee shall be produced and issued by a reputable, reliable, and acceptable Iranian 

bank to "Company", valid until after the full depreciation of the advanced amount from "Contractor's" monthly 

invoices, in equal installments.  
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ARTUCLE 23. GENERAL PROVISIONS 

Amendments 

No modification of or amendment to this Contract shall be valid or binding unless provided in a writing that 

specifically references this Contract and that has been duly executed by authorized representatives of the Parties. 

Waiver 

No waiver of any breach of this Contract shall be or deemed to be effective or binding unless the waiver is in writing 

and signed by an authorized representative of the Party purporting to have waived the breach and, unless otherwise 

provided in this Contract, such waiver shall be limited to the specific breach waived. A Party's failure to enforce or 

delay in enforcing any of the terms and conditions of this Contract shall not constitute or be deemed to constitute a 

waiver of such terms or conditions. 

Entire Agreement 

This Contract and the attachments hereto constitutes the entire agreement between the Parties regarding the Work 

and supersedes all prior negotiations, representations or agreements related to this Contract, either written or oral, 

and there are no collateral or other statements, understandings, covenants, contracts, representations or 

warranties, written or oral, relating to the subject matter of this Contract. 

Confidentiality 

"Contractor" Group shall hold Confidential Information strictly confidential and shall not disclose Confidential 

Information to any Person, including, without limitation, an Affiliate of "Contractor", without the prior written 

consent of "Company". Subject to the exceptions specified in this Article, each member of "Contractor" Group shall 

take all reasonable measures to protect the confidentiality of such Confidential Information. No member of 

"Contractor" Group shall, without the prior written agreement of "Company", use, reproduce, copy, disclose to, 

place at the disposal of or use on behalf of "Contractor" or any third party or enable any third party to use, peruse or 

copy any of the Confidential Information, including, without limitation, drawings, data, and computer software 

which: 

Is provided to "Contractor" by or on behalf of "Company" Group, or member thereof, in or in relation to this 

Contract; 

Become the property of or vested in "Company" Group, or member thereof, in accordance with this Contract; or 

"Contractor" Group or member thereof, prepares in connection with the Work. 

Article Headings 

The article headings and subheadings in this Contract are for convenience only, and shall not affect the meaning, 

construction or interpretation of this Contract. 

Counterparts and Facsimile Execution 

This Contract may be executed in any number of counterparts, each of which shall be deemed an original of this 

Contract and which together shall constitute one and the same instrument; provided that neither Party shall be 
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bound to this Contract unless and until both Parties have. A signature page signed by a Party and sent by facsimile 

machine to the other Party shall be deemed to be valid as an original and shall be binding as between the Parties. 

Separable Provisions 

Each provision of this Contract shall be considered separable and if any provision(s) is (are) determined to be invalid, 

unenforceable or illegal under any existing or future law, such invalidity, unenforceability or illegality shall not impair 

the operation of or affect those portions of this Contract that are valid, enforceable and legal. 

Drafting 

No consideration shall be given to the fact or presumption that one Party has a greater or lesser hand in drafting this 

Contract. 

Survival 

In the event of termination or expiration of this Contract, the provisions pertaining to warranty, indemnity, audit, 

confidentiality, insurance, disclaimer of consequential damages, limitation of liability, dispute resolution, and 

governing law shall remain in full force and effect. 
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 شرح خدمات:  2پیوست 

SECTION V - SCOPE OF WORK 
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1-  General 

Contractor shall perform the activities set forth in the following list. Contractor may be required 

to perform additional functions in respect to safety operations. 

Contractor shall provide and install on the Rig(s), Hydrogen Sulfide detection and required 

safety Equipment as detailed in this section. 

Contractor is responsible for the spare parts and services necessary to maintain his Equipment. 

Contractor's personnel will also assist and advise the Drilling Contractor as to Hydrogen Sulfide safety 

Equipment maintenance for all such Equipment, if any, provided by the Drilling Contractor. 

Contractor is required to supervise and perform installation and removal of all Hydrogen Sulfide safety 

Equipment and safety survival Equipment provided for the Rig. Contractor's Personnel will also 

advise and assist the Drilling Contractor in installation and co-ordination of usage of Drilling 

Contractor supplied safety Equipment, if any. 

Contractor is required to maintain a current inventory of all Hydrogen Sulfide safety Equipment 

on board the Rig(s). All the equipment shall be suitable to be used in H2S, CO2 environment. 

Contractor will provide training to familiarize rig and service company personnel on the use of 

emergency Equipment. 

Contractor is responsible for supervising emergency drills and insuring every person on the Rig is 

aware of required safety measures to be taken in the event Hydrogen Sulfide is detected during 

drilling, work over, testing and completion operations. 

Contractor personnel shall monitor Hydrogen Sulfide concentrations during routine and special 

(Coring, DST, etc.) Operations on the Rig. 

Contractor shall assist Company and the Drilling contractor in preparing a competent and 

comprehensive written Hydrogen Sulfide safety contingency plan setting forth actions to be taken 

by all personnel on board the Rig in preparation for drilling and testing operations. 
 

Contractor will make a survey on the Rig, check the available H2S protection Equipment and submit to 

the Company a detailed Technical Report including but not limited to: 

• The H2S protection Equipment availability; number and conditions; layout; efficiency; and his 

recommendation for the required supplementary Equipment. 

• Direction and supervision of the training of all Personnel present on the Worksite in respect of H2S 

(or other hydrocarbon gases) hazards as identified in the well program or by Company's 

specifications and Contract requirements, Supervision for the implementation of Company's Safety 

specifications on the Worksite, Proper use, maintenance and repair of the Equipment to ensure 

trouble free operation. 

The Contractor shall perform the work based on following standards: 

• EN 5014 - Construction Requirements for Explosion Protected Electrical Apparatus 

• EN 132- For Air Filters and Purifiers 
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• EN 136- Parts for full face masks for respiratory protected devices 

• EN 137- For Self-contained Compressed Air Breathing Apparatus 

• EN 139- Respiratory protected devices- Compressed air line breathing apparatus. 

2- PROVISION OF REPORTS 

Daily report of activities in a format to be agreed with Company Representative, record of 

Breakdown time, analysis of technical difficulties encountered, inventory list of products and 

consumables consumed and remaining on the Worksite, maintenance, repairs performed and spare 

parts consumption, post analysis of any Equipment failure or Services non-conformance, reporting 

to Company's REPRESENTATIVE the drilling Rig Safety Equipment status/operating conditions and 

conformance. 

Contractor to adopt formats for reporting the Daily reports on checks carried out on compressors, 

cascades, SCBA, work escape sets, recharging, H2S checks in areas around compressor’s air intakes 

& training conducted. 

 Weekly reports on training conducted for all personnel & rig floor personnel. 

 Weekly and Monthly reports on air quality test results. Weekly & monthly reports on checks & 

calibrations made for portable gas detectors as specified hereafter. All reports to be signed by 

Company drilling supervisor and sent to Company's base for drilling engineer review. 

3- PROVISION OF EQUIPMENT’S 

Contractor shall provide the Equipment to perform the Services. Contractor's Equipment is listed 

in here. 

Quantity of Equipment listed in this part is based on operation in one Rig; Contractor shall manage to 

provide required quantity of Equipment for operation of at least one Rig. Equipment provided shall be 

designed for the safety-zone-area classification where they are deployed. 

The Equipment listed in this Part is considered as a minimum. Additional equipment may be required for specific 

operations. 

All the equipment must be of the Explosion proof equipment (EX) type 

Subject to the available equipment on the drilling rig, the Equipment list may be amended to match the 
actual Company requirements. 

The Equipment listed in this part shall be remunerated on a daily basis, when requested by Company, 

from the time they said Equipment is installed by Contractor on board the rig and ready to work until the 

time it is fully rigged down at the well site: 

Item  Description  QTY 

1 Fixed Sensor With Transmitter(4 channel) 4 NOS 

2 Portable Electronic H2S gas detector 4 NOS 
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3 Portable Electronic HC gas detector 1 
 

NOS 

4 30 Minutes SCBA c/w working unit 12 NOS 

5 15 Minutes working /escape BA 25 NOS 

6 Escape personal mask  40 NOS 

7 Explosive proof fan  2 NOS 

8 Calibration kit  1 NOS 

9 Fixed cascade breathing system(16cyl) 1 Racks 

10 Breathing air compressor electrical 1 NOS 

11 Air quality test kit  1 NOS 

12 30 minutes SCBA spare c/w working unit 10  

13 Fixed point LEL gas detection system(4 channel) 1 NOS 

14 Portable multi gas detector 2 NOS 

15 15 minutes spare /escape BA 10  

16 Breathing air compressor electrical Bauer junior ii 1 NOS 

17 Ex-sounder horn  2 NOS 

18 Gas sampler pump  2 NOS 

19 Fixed point H2S detection system(4 channel) 1 NOS 

 

4- PROVISION OF PERSONNEL 

Contractor shall provide the Personnel to perform the Services. Contractor's Personnel is listed in 

Part 3. 

At Company’s request and subject to three (3) days’  notice, Contractor shall provide (an) 

additional qualified Operator(s) to perform the same Services. 

Contractor’s Area Manager must justify more than 10 years oilfield experience and will be 

Located in Base in order to be available for consultation whenever required. 

Contractor will provide fully qualified and experienced engineering. 

Contractor shall not replace any personnel without formal approval from the Company, and 
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Must provide personnel with equal qualification and experience. 

Personnel on board the rig (call out basis) 

• One (1) experience H2S technician (Have at least 7 years of work experience) 

• One (1) H2S Technician (at Company’s request) (Have at least 3 years of work experience) 
CV (s) of Contractor’s proposed personnel should be attached. 

Notes: 

Above mentioned Personnel have been considered for operation in one operating Rig. 

The on location period shall not exceed four weeks and provision will be made for relief by a 

second technician of the same qualification. 

SECTION 2- OTHER OPERATIONAL SPECIFICATION 
 

1- CALIBRATION OF PORTABLE H2S GAS DETECTORS 

It is the responsibility of the H2S Technician to maintain all H2S safety Equipment to assure it is clean, 

operable and physically located where it is to be stationed with reasonable stock of calibration 

test and air quality test Equipment for at least 3 months operation to be kept permanently on 

board the rig. 
 

Such maintenance will include: 

 Bi-monthly calibration of the sensors. 

 Daily continuity check of the sensors. 

 Weekly test of all system alarm devices. 

 Portable H2S detector to be checked on weekly basis and calibrated on monthly basis. 

 Breathing   air   compressor   oil   and   filter   element   service   in   conformance   with 

manufacturers recommendation. Daily start up. 

 Daily check of all breathing air manifold regulators, gauges and outlets for proper setting, 

operation, cleanliness, accessibility and leaks. 

 Daily check of cascade storage system to assure proper pressure and volume is present. 

 Continued check of all miscellaneous items such as breathing apparatus, resuscitators, 

windsocks, H2S alert status flags, communication devices, various storage boxes and hose 

lines. Such checks will assure all such Equipment is operational and present. 

 Performance test every time the spud of the rig or on a case-by-case basis according to the 

client's request 

 H2S Gas testing equipment from the choke manifold 

2- AIR LOOP SYSTEM 

 At least one air compressor must be diesel driven. 
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 20 sets of communication devices to be provided and which can be used while making up 

(speak easy diaphragm). 

3- DRILLS 

 
It is the responsibility of the H2S Technician coordinating with the Company Drilling Supervisor and 

Drilling Contractor's Tool pusher to schedule various drills to train and maintain a satisfactory level of 

employee preparedness to H2S emergencies. 
 

Such drills should include supervisory problem recognition, mustering personnel in response to 

various alarms, and evacuation practice. 
 

Detailed records of all drills will be kept and copies furnished to Company Representative. 

4- TRAINING 

 
It is the responsibility of the H2S Technician to conduct all training necessary to assure that all 

personnel: 

 Understand the hazards of H2S. 

 Know how to use breathing apparatus (any type), communication devices, gas detection 

instruments and resuscitators. 

 Can administer CPR and mouth to mouth resuscitation. 

 Understand the H2S alert status system and interpretation of wind direction from 

windsocks. 

 Thoroughly understand all aspects of the various evacuation plans. 
 

Training to be conducted using English and Farsi printed texts. 

Detailed records of all training will be kept and copies furnished to Company Representative. Weekly 

training for all rig personnel for at least 20 min. Each session on the use of the subject 

System / Equipment. Training to include characteristics of H2S and its dangers, safety procedures to be 

used when H2S is encountered or suspected, and recommended first aid procedures. The personnel 

must be instructed in, and practice using the protective Equipment available and the gas detectors 

for monitoring H2S. All drillers and key personnel must be instructed in the use of portable 

resuscitators. 
 

All visitors to the rig should be made aware of the precautions in force and given basic instructions in 

Emergency Procedures. 
 

Weekly H2S drills to be conducted for rig floor personnel (day and night at least 30min on well 

control while utilizing air loop Equipment. 
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Daily H2S briefing (minimum duration 10min) for every arrival at the rig and hence included in the 

regular H2S training. 

 
5- ORIENTATION 

 
It is the responsibility of the H2S Technician to personally meet all arrivals of personnel on the Rig 

to provide orientation and any necessary training. 
 

Such orientation should include: 
 

 Verification via actual use that individuals can properly use the breathing apparatus. 

 Explain H2S alert system and basic hazards of H2S. 

 Physically show individual H2S alert status flags, windsocks, briefing areas and manifolds. 

Detailed records of all orientation will be kept and copies furnished to Company Representative. 

 

6- CONTINGENCY PLANS & STATION BILLS 

 
It is the responsibility of the H2S technician to draft and implement contingency plans and station Bills 

for the Rig Location. 
 

Note: Contractor will be responsible for maintaining all his Equipment in good working order and shall 

repair or replace them when necessary. Said maintenance and repair work (including inspection) 

shall be performed solely at the expense of Contractor. 
 

Following completion of each job, Contractor's personnel will be fully responsible to service, 

maintain and secure the Equipment for temporary storage on board of drilling rig as well as to 

properly pack and secure the Equipment in basket/container for easy and safe transportation. 

Company will not accept loose item. 

 
7- TRANSPORTATION 

 
Contractor will be responsible for transportation of its Equipment, spare parts, consumables, and 

Personnel to Rig location. 
 

Loading and offloading of Contractor's Equipment as well as other liabilities will remain at 

Company's expense and responsibility. 

 

SECTION 3- QHSE REQUIREMENT 
 

Introduction 
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This Document is without prejudice whatsoever and howsoever to any of COMPANY rights and shall 

not release CONTRACTOR in any way from any of his obligations and liabilities under the CONTRACT 

or at law. 
 

This  Document  defines,  in  the  following  ten  sections,  the  health,  safety,  and  environment 

(hereafter "HSE") requirements to be applied by the CONTRACTOR as a minimum requirement: 

1. Regulations 

2. Responsibilities of management 

3. Risk evaluation 

4. SUBCONTRACTORS and supplies control 

5. Operations control 

6. Training and competence 

7. Emergency preparedness 

8. Incidents and corrective actions 

9. Audits and inspections 

10. HSE improvement plan 

 
1. REGULATIONS: COMPLIANCE WITH 

APPLICABLE LAWS 
 

CONTRACTOR shall comply (and ensure compliance by any SUBCONTRACTORS) with all applicable national and international laws and 

regulations throughout the performance of the CONTRACT, and in particular the HSE laws and regulations relating to: 

    The environment 

    His PERSONNEL (in particular the regulations issued by the national labour and health authorities) 

    His logistics (in particular the regulations issued by the national transport authority, those applied by the 

International Air Transport Association -IATA- etc) 

    His operations and EQUIPMENT. 

 
2. RESPONSIBILITIES OF MANAGEMENT 

 

2.1 HSE policy 
 

CONTRACTOR shall ensure that his PERSONNEL involved in the performance of the SERVICES are fully 

aware of and committed to Contractor HSE policy and objectives. 

2.2 HSE responsibility 
 
CONTRACTOR shall take all necessary measures associated with the performance of the SERVICES to 

protect the integrity of PERSONNEL, assets and the environment. 

2.3 HSE Representative 
 

CONTRACTOR shall appoint an HSE Representative for the performance of the CONTRACT who, 

notwithstanding his other roles, shall be responsible for the implementation and maintenance of the 
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HSE management system required in this Document. The CONTRACTOR HSE Representative shall fully 

co-operate with COMPANY REPRESENTATIVE. 

2.4 HSE organization 
 

CONTRACTOR shall demonstrate that his functional organisation and corresponding resources make 

him capable to satisfy the requirements of this HSE Document at any time of the performance of the 

SERVICES. 

2.5 HSE communications 
 

CONTRACTOR shall have a system to ensure that HSE information is communicated among all the 

PERSONNEL involved in the performance of the SERVICES. 
 

In case of major accident on the WORKSITE, CONTRACTOR shall communicate in accordance with the 

emergency plan jointly established with COMPANY as per article 7.2 of this HSE Document. 

 
3. RISK 

EVALUATION 
 

3.1 Risk evaluation system 
 

CONTRACTOR shall have a system to evaluate the risks to PERSONNEL, assets and the environment and 

to review the effectiveness of the associated control & recovery measures, taking in account technical 

and local data. 

3.2 Technical data 
 

CONTRACTOR shall provide, before COMMENCEMENT DATE, a technical file that includes the 

following items: 

- technical specifications of the EQUIPMENT, 

- general arrangement drawings, showing the location of EQUIPMENT, 

- EQUIPMENT lay-out drawings, 
 

- electric power single line diagram showing the emergency shut-down switches, the main and 

emergency distribution boards, and the main and emergency power sources, 

- hazardous areas classification and electrical EQUIPMENT protection in hazardous areas, 

- a complete drawing of bonding and grounding arrangements (onshore installation) 
- a drawing showing the nature and distribution of fire and gas detection, 
- specification of the telecommunication EQUIPMENT, 

- civil engineering design specifications (onshore installation) 

- Onshore EQUIPMENT specifications (onshore installation) 

3.3 Local data 
 

CONTRACTOR shall review with COMPANY the local data applicable for his evaluation of the risk 



 حلقه چاه آزادگان 03انجام عملیات اسیدکاری و آزمایش : اصلی پروژه

  با شرکت پترو پارس لیمیتد

 

 H2Sخدمات  مرحله ای تامین یک عمومیموضوع: مناقصه 

 1042-121شماره مناقصه : 
Page 55 of 75 

 

associated with the performance of the SERVICES. The data shall include: 

- the WORKSITE survey carried out by CONTRACTOR, 

- the "assessment of his PERSONNEL fitness for the specific working and living conditions " made 

according to the 1995 “ Health Assessment of Fitness To Work In The E&P Industry ” by the E&P Forum, 

- the "assessment of local medical support facilities" made according to the 1995  “ Standards for 

Medical Support ” by the E&P Forum, 

- the assessment of local transport conditions 

- the "environmental baseline survey", 

- the "environmental impact assessment", 

- Any other HSE risk evaluation related to the subsurface conditions, the meteorological conditions and 

the like. 
 

 
3.4 Risk evaluation 

 
CONTRACTOR shall integrate the technical data and the local data into his risk evaluation for all his 

activities required for the performance of the SERVICES. 
 

The evaluation shall include the identification of HSE risks associated with the activities required for 

the performance of SERVICES. For each of the critical HSE risks, this evaluation shall list the related 

activities, the potential consequences, the control and recovery measures, the factors that may 

jeopardize these measures and the reference documents. 

The control or prevention measures shall include EQUIPMENT (such as electrical grounding circuits, rotating 

part shields, ventilation system,…) and procedures (such as a vaccination procedure, the audit procedure for 

living quarters hygiene, the electrical lockout procedure, PERSONNEL HSE competence,…). The recovery or 

intervention measures shall include EQUIPMENT (such as the sick bays, the firefighting EQUIPMENT,) and 

procedures (such as the medical evacuation procedure, the fire fighting procedures,). 
 

CONTRACTOR shall submit his initial HSE risk evaluation to COMPANY for approval before 
COMMENCEMENT DATE, demonstrating that the HSE risk associated with the performance of the SERVICES 
is as low as reasonably achievable. 

COMPANY reserves the right to require third party verifications of specific elements of the risk 

evaluation made by CONTRACTOR. 

3.5 Risk reduction 
 

CONTRACTOR shall continuously upgrade his HSE measures as a result of his HSE improvement plan 

(refer to Article 10 of this HSE Document) and as required by COMPANY. 

3.6 PERSONNEL’s 
involvement 

  
CONTRACTOR shall continuously reinforce, during the performance of the SERVICES, 
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- his PERSONNEL’s awareness of the HSE risks and 

- His PERSONNEL’s knowledge of the associated control and recovery measures. 
 

This reinforcement, in addition to formal training, shall be done with procedures such as: 

- HSE induction, 

- regular meetings and inspections, 

- drills, 

- work permits system, 

- job risk analysis, 

- employees interactive safety control, 

- Reporting system. 

 
4. SUBCONTRACTORS AND SUPPLIES 

CONTROL 
 

CONTRACTOR shall have a selection and control system to ensure that his SUBCONTRACTORS fully 

comply with the HSE requirements of this CONTRACT. 
 

CONTRACTOR shall have a control system to ensure that any EQUIPMENT, material, product, 

consumable, mobilized or utilized for the SERVICES fully comply with the HSE requirements of this 

CONTRACT. 

 
5. OPERATIONS CONTROL 

 

5.1 General 

5.1.1 WORKSITE access 
 

CONTRACTOR shall ensure that anybody proceeding to the WORKSITE 
 

- is registered in the muster list when coming in or out 

- wears the proper personal protective EQUIPMENT 
Has received a safety booklet containing the general HSE rules for the site covering the alarm system 
and the muster locations, the WORSITE organization of responsibilities, work control, the prohibition of 
alcoholic beverages or illegal drugs, smoking in designated areas only, housekeeping 

- receives an induction safety course 

5.1.2 Alcohol and drug prohibition at Work Site 

5.1.3 Smoking restriction at Work Site 

5.1.4 Personnel protective EQUIPMENT (PPE) 
 

CONTRACTOR PERSONNEL shall always wear personnel protective EQUIPMENT suitable for the type 

of work being carried out at the WORKSITE. 
 

CONTRACTOR shall maintain at the WORKSITE, to meet the above condition, sufficient stock of PPE such 

as: 
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- safety helmet, work clothes, safety shoes, protective gloves for standard activity, 

- EQUIPMENT for welding, working on live electrical EQUIPMENT, cementing, handling toxic and 

corrosive materials, and working in noisy areas, 

- breathing canister masks for evacuation purpose, 

5.2 Special Operations 

5.2.1 Work permit 
 

CONTRACTOR shall have a work permit system. 
 

CONTRACTOR shall review his work permit system and any other WORKSITE permit system with 

COMPANY to determine the overall work permit system to be used at the WORKSITE. 
 

Before the performance of any special operation, a work permit shall be established with all the 

involved PERSONNEL to ensure that such operation will be carried out with: 

- full  awareness  of  risks  and  refreshed  knowledge  of  control  and  recovery  measures  by  all 

concerned 

- competent PERSONNEL, 

- written procedures, 

- Specified and inspected EQUIPMENT. 
 

The list of qualified CONTRACTOR's PERSONNEL and specific procedures for the work performed shall 

be attached to such permits. 
 

CONTRACTOR shall ensure that a hot work permit has been established before any welding, 

burning or spark-producing work is performed because of the work itself or because of adjacent 

operations. 
 

CONTRACTOR shall ensure that a work permit has been established before starting activities such as:  

 
- entering confined spaces 

- working on pressurized enclosures 

- working on electrical systems 

- working on safety systems 

- work  involving  hazardous  or  toxic  materials  (including  radioactive  sources,  explosives  and 

contaminated atmosphere) 

- special lifting operation 

- work in unguarded-unprotected areas 

- work over Tanks, Silos etc 
 

In particular, the work permit shall include an isolation requirement for any work on EQUIPMENT, or 

close to EQUIPMENT that may be remotely activated. 

5.2.2 Operations with oil based mud 
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Potential risks: 
 

Fire and explosion, falls, pollution 
 

CONTRACTOR’s control and recovery measures: 
 

Firefighting instructions: the standard firefighting instructions will be modified to take into account the 

additional risks when using oil-based mud. 

Fall control: all stairs and work areas on which oil based mud is liable to fall will be either made of non-slip 

plates or covered with efficient non-slip materials. 

Pollution control: EQUIPMENT shall be sealed and drained and particular care will be taken to protect the 

environment against oil based mud wastes. 
 

 
5.2.3 Operations with H2S suspected of being present in the formation to be drilled 

 
Potential risks: 

 

- Fatal intoxication 
 

CONTRACTOR’s control and recovery measures: 
 

- Toxic gas detection: 
 

PERSONNEL working on the drill floor and in the mud pits and mud pumps areas will be provided with 

portable H 2 S detectors. 
 

The alarm setting of the detectors and system will be 10-PPM H 2 S. 
 

- Breathing apparatus: Unless otherwise specified 
Canister masks for evacuation purpose will be provided to PERSONNEL on board plus 20 % 
additional masks. 

- either Self Contained Breathing Apparatus (SCBA) with compressed air for one hour duration before 

recharging or a face mask connected by a hose to a compressed air system with a minimum of four hours 

duration, will be provided for PERSONNEL liable to enter an H 2 S polluted area. Two 

(2) Sets will be the minimum required for the unit. 

- Safety rules: the safety rules and the muster roll which are given to all personnel on board will be 

amended to include the possibility of H 2 S pollution and the carrying & using of canister masks. 
  

The operating instructions will be amended to include the use of self-contained breathing sets. 

- Training: CONTRACTOR PERSONNEL present on board the RIG must be trained in H 2 S hazards and 

use of canister masks. CONTRACTOR shall verify that all PERSONNEL on the WORKSITE has received 

similar proper training and shall report to COMPANY REPRESENTATIVE any non- conformity. 

5.2.4 Operations with explosives 
 

(Whenever explosives are provided by CONTRACTOR for the performance of the SERVICES) 
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Potential risks: 
 

- Inadvertent detonation of explosive under shock, heat or firing system inadvertently activated. 

- Projections upon gun systems retrieval from the hole due to trapped pressure. 

- Loss or theft of explosives. 
 

CONTRACTOR’s EQUIPMENT: 
 

- Explosives in their packages shall be classified in United Nations hazard division UN-1.4S. 

- If a specific explosive is not available in hazard division UN-1.4S from the world market, as 

satisfactorily documented by CONTRACTOR, it may be obtained solely in the next UN hazard 

divisions. 

- Gun systems shall be such that upon retrieval internal pressure can be safely bled down. 

- The wireline firing system shall be an Exploding Bridge Wire (EBW) type or an Exploding Foil Initiator 

(EFI) type without primary explosive or an electrical detonator type containing primary explosive with 

a DC resistance of 50 Ohms and a no-fire current greater than 200 mA. 

- The tubing conveyed firing system shall have two independent actions to initiate the detonator, 

One of which being a down hole parameter such as well pressure. 

- Explosive containers shall be clearly labeled and meet the specifications of the applicable regulations. 

Inventory keys and movement shall be closely coordinated with COMPANY and other relevant 

contractors. 

- Detonators must be segregated in a separate store. 
 

Written procedure: 
CONTRACTOR shall demonstrate that his written procedure matches the recommended practices for 

oilfield explosives safety (API RP 67) of the American Petroleum Institute (API), dated March 1 

- 1994 or its most recent revision. 
 

Assured competence: 
 

The entire operation with explosives shall be conducted by CONTRACTOR PERSONNEL with 

documented competence. Certificates and reference training documentation shall be provided to 

COMPANY when requested. 

5.2.5 Operations with radioactive sources 
 

(whenever radio-active sources) are provided by CONTRACTOR for the performance of the 

SERVICES) 
 

Potential risks: 
 

- Irradiation 

- Down hole contamination 

- Mud contamination 

- Loss or theft of radioactive material 
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CONTRACTOR’s EQUIPMENT: 
 

- The down whole radioactive source shall be an electronic generator that is not radioactive when not 

energized or a chemical source that is radioactive all the time with its radioactive material integrated 

in blocks of ceramic or glass. 

- The wire line EQUIPMENT shall be such that the radioactive sources can be fished with the cut and thread 

method. 

- The logging while drilling EQUIPMENT shall be such that the radioactive sources can be fished with 

A line through the stuck drill string. 

- The radioactive containers shall be clearly labeled and meet the specifications of the applicable 

regulations. In marine and fluvial transportation, an acoustic beacon and a water buoy shall be 

integrated in the radioactive containers. On WORKSITE, the radioactive sources may be stored in the 

transport container for a few days or they may be stored in a permanent radioactive container for the 

duration of the well and beyond. 
 

Inventory, keys and movement, shall be closely coordinated with COMPANY and other relevant 
contractors. On WORKSITE, the access to the radioactive containers shall be controlled within a limit 
where the dose equivalent rate is 2.5µSv/hour above background. 

In case of any onshore installation this permanent radioactive container shall be fixed to the 

installation 
 

Written procedure: 
 

CONTRACTOR shall be able to demonstrate that his written procedure provides an effective control of 

the risks identified at the beginning of this Article 5.2.5. 
 

Assured competence: 
 

The entire operation with radioactive sources shall be conducted by CONTRACTOR PERSONNEL with 

documented competence. Certificates and reference training documentation shall be provided to 

COMPANY when requested. 

5.3 Dangerous products 

5.3.1 Material safety data sheet 
 

CONTRACTOR shall maintain an inventory of hazardous materials or substances that are used at the 

WORKSITE such as: 

- mud and treatment products, 

- cement products, 

- corrosion protection, 

- explosives, 

- radioactive materials 

- combustibles 
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- solvents and paints 

- compressed gases 
 

CONTRACTOR shall make readily available, for each of these hazardous materials, a material safety data sheet- MSDS- to 

reinforce awareness of the HSE risks and knowledge of the control & recovery measures by all concerned. 
 

5.3.2 Procedures 
 

CONTRACTOR shall ensure that dangerous products and dangerous wastes are well identified, 

segregated, transported, stored, and handled  in  a clean  and  safe way, according to  written 

procedures. 
 

On onshore rigs, the International Association of Drilling Contractors (IADC) rules for dangerous 

products apply. 

5.4 Documentation 

5.4.1              Documentation control 

CONTRACTOR shall have a system to ensure that his HSE related documents and records are 

identified, verified, up to date, and available at the WORKSITE. 

5.4.2 Reference documents 
  

These documents shall comprise reference information such as: 
 

- HSE applicable regulations 

- HSE management system, policies and procedures 

- Technical file 

- Construction portfolio (onshore only) 

- Training manual and training aids 

- Emergency response plan and drills 

- Maintenance manual 

- API reference documents 
 

 

5.4.3 Monitoring / history records 
 

These documents shall comprise monitoring / history record files such as: 
 

- Risk evaluation records 

- HSE meetings reports 

- Work Permits 

- Inventory / movement of dangerous goods 

- Competence records of all CONTRACTOR PERSONNEL 

- HSE log book to register the HSE drills and the periodical tests and maintenance of the HSE 

EQUIPMENT 

- Incident / accident reports 
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- HSE audit reports and follow-up 

- Inspection and test certificates 

- Modification authorizations 

- HSE improvement plans 

 
6.   TRAINING AND COMPETENCE 

 
 

1.1. Training and competence system 
 

CONTRACTOR and his SUBCONTRACTORS shall have a formal training and competence assurance system 
covering all the awareness, knowledge, and skills required for the performance of the SERVICES. 

This system shall include an HSE training matrix relevant to risk exposure covering the type of participants, the course 

levels, the refresher courses, and periods. The matrix shall include HSE subjects such as: 

- HSE Risk identification and analysis (unsafe act auditing, job risk analysis, cause tree analysis, work 

permit, environment awareness, …) 

- Personnel Fitness (periodical medical check-up, vaccinations, malaria prevention, …) 

- General operation safety (stepping-handling-lifting, personal protective EQUIPMENT, working at 

heights, …) 

- Pressure safety (compressed air, high-pressure circuits, pressure vessels, pressurized operations, 

…) 

- Hazardous  Materials  safety  (H2S  hydrogen  sulphide,  explosive  mixtures,  asphyxia  mixtures, 

radioactive materials, nitrogen, mud products, treatment products, cements, drugs and alcohol, 

…) 

- Electricity safety (earth, lockout tag out, classified zones 1-2, …) 

- Logistics safety (lifting gear, crane, forklift, container, air, marine, motor vehicle transportation, 

personnel lifting, heliport safety, …) 

- Mechanical safety (welding, cutting, sand blasting, painting, handling- tripping tubular, …) 

- First aid 

- Fire fighting 

- Onshore safety (onshore safety induction, …) 
 

In order to increase the skills of Personnel and by COMPANY’S request , CONTRACTOR at its own 

cost shall held the training courses For 3 engineers of the COMPANY Personnel in related to H2S 

Services . Courses should have high quality and must be held by overboard well known organization 

.Valid certification must be award to participate. 
 

Contractor is responsible for the cost of all training, all cost and fees for such course including air 

tickets to/form, food, accommodation, insurance, medical cares, training materials, etc. of the 

trainees, will be borne by contractor at no cost for Company. 

 
7. EMERGENCY PREPAREDNESS 
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7.1 Emergency system 

 
CONTRACTOR shall have a system to identify the potential HSE emergencies associated with the 

performance of the SERVICES and to ensure the readiness of the recovery measures. 
 

Potential HSE emergencies may include: 
 

- fire and explosion 

- blowouts 
- spills and unplanned releases of produced fluids and gases or other materials 
- missing person, man overboard 

- WORKSITE injury, outbreaks of disease, need for medical evacuation 

- marine, aviation and motor vehicle accidents 

- loss of stability 

- total power failure 

- security breaches and sabotage, civil disorder, war 

- earthquakes, hurricanes and other natural events 

- loss of radioactive material or explosive materials, radioactive source abandonment 

- pollution prevention 
  

CONTRACTOR shall enforce alarm signals to communicate various emergency situations. CONTRACTOR’s 

emergency plan shall be documented and provided to COMPANY upon request. 

7.2 Emergency co-ordination 
 

The CONTRACTOR initial emergency responses shall be reviewed with COMPANY to co-ordinate the 

mobilization of the following resources into a complete emergency response plan: 

- the community (firemen, hospitals and doctors, police force, coast guards, authorities, …) 

- specialized contractors (medical evacuation, security measures, nuclear search, …) 

- COMPANY resources (spill emergency response, medirescue, …) 

7.3 Fire protective EQUIPMENT and life saving EQUIPMENT on onshore operations 
 

CONTRACTOR’s  fire  protective  EQUIPMENT  shall  comply  with  the  requirements  of  the 

certification of the marine support used in the performance of the SERVICES. 

7.4 Fire protective EQUIPMENT and life saving EQUIPMENT on onshore operations 
 

CONTRACTOR’s firefighting EQUIPMENT shall comply with the following minimum 

requirements: 
 

Basic firefighting stock for immediate action: 
 

- Fuel oil storage area:  1 x 50-kg Dry   Powder extinguisher 
 

- Generator sets: 1 x 6-kg CO 2 extinguisher 
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- Electrical switchboard: 1 x 6-kg CO 2 extinguisher 
 

- For site as a whole: 2 x 50-kg Dry   Powder wheeled units 
 

Gas detection 
A gas detection system provided, apart from any other gas detection, which may be used by the 

geologists. 
 

This system will consist of a permanent monitoring of gas detection in the vicinity of the EQUIPMENT. 

An alarm will be given by a visual signal at the drill floor at 20 % of LEL. A second alarm will be raised 

at 60 % of LEL by a visual alarm and a siren. This alarm will be received in the office or will be powerful 

enough to be received in the office. 

  
8. INCIDENTS, ANOMALIES AND CORRECTIVE ACTIONS 

 

8.1 Incident-anomaly system 
 

CONTRACTOR shall have a system to report, analyze, and remedy to: 
 

- Occupational events or chains of events, which have caused injury / illness and/or environmental 

damage and/or material loss (accidents, incidents); 

- Occupational events (near miss incidents) or conditions (anomalies) having the potential to cause 

accidents 

8.2 Incident-anomaly reports 
 

CONTRACTOR shall report to COMPANY the incidents and anomalies associated with the performance 

of the SERVICES in particular: 

- abnormal conditions 

- adverse weather conditions 
 

CONTRACTOR shall report the potential consequences on people, the environment and 

material of anomalies and incidents, in addition to the real consequences of incidents. 
 

In case of human victims, CONTRACTOR shall report the following data, as applicable: 
 

- victim’s name, age, 

- employer’s name 

- date of the first full day of incapacity to work, 

- date of return to the same work capability as before the incident (confirmed by a medical doctor or by 

actual return to work) or the date of death. 
 

The lost workdays of each victim shall be determined by the number of calendar days separating the 

first full day of incapacity to work and the date of return to the same work capability as per the latest 

edition of the E&P FORUM “Safety Incident Reporting System users Guide”. 
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There are no lost days associated with a fatality. 
  

8.3 Analysis and remedial 
action reports 

CONTRACTOR shall report to COMPANY his analysis of the causes for the above incidents and 

anomalies. 
  

CONTRACTOR shall use the “Cause tree analysis” method when the consequences, real or potential, 

are high. This method is described in the “analysis and reporting of incidents” section of the 

“Encyclopedia of Occupational Health and Safety” produced, in 1997, by the International Labor 

Office (ILO). 

8.4 Integrated incident-anomaly report 
 

CONTRACTOR shall integrate in his HSE improvement plan, defined in this HSE Document article 10, 

the following information on incidents and anomalies: 

- the monthly man-hours worked by his PERSONNEL under this CONTRACT 

- the review of all incidents and anomalies associated with the performance of the SERVICES 

- the corresponding corrective actions done and planned 
 

CONTRACTOR shall use the terminology defined in the latest edition of the specification TOTAL 

EXPLORATION PRODUCTION SP-SEC-502 when reporting the above information in his HSE 

improvement plan. 

 
9.   AUDITS AND INSPECTIONS 

 

9.1 Audits and inspections by CONTRACTOR 
 

CONTRACTOR shall have a system of periodic audits and inspections for: 
 

- the  health  of  his  PERSONNEL  (pre-employment,  regular,  special  and  catering  crew  medical 

examinations, vaccinations, noise survey, hygiene inspections, potable water testing, as per Article 

3.3 of this HSE Document “Local data”.) 

- the competence and training of his PERSONNEL 

- his Safe Working and HSE management procedures (in particular the work permit compliance with and 

effectiveness) 

- the emergency response systems 

- the preventive maintenance of his EQUIPMENT 

- the status of his statutory certifications 

- the physical control of his dangerous goods 

- the effect of his activity on the environment 

 
9.2 Inspections and tests certificates 
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CONTRACTOR shall maintain valid inspection and test certificates available on RIG for the following items, 

throughout OPERATIONAL PERIOD: 

- pressure vessels, HP lines and production-test lines, PSV 

- lifting appliances and shackles, 

- extinguishers, 

- lifesaving appliances 

- anchors, chains and/or mooring lines, 

- Marine support registration certificate, classification certificate (as applicable). 

- Detectors calibration  

- BA Hydrostatic test 

- Compressors 

- Documents related to the laboratory issuing calibration certificates 
 
 

 
 

 

9.3 Records / documentation 
 

CONTRACTOR shall keep the record of all the audits and inspections in the proper logbooks 

CONTRACTOR shall communicate to COMPANY the plan, the result and the corrective actions 

associated with his audits and inspections relevant to the CONTRACT, as a part of his HSE improvement 

plan (refer to Article 10 of this HSE Document). 

9.4 API reference documents 
 

CONTRACTOR shall use as reference documents for audits and inspections the current edition of API 

documents at EFFECTIVE DATE and in particular, those listed hereafter. These documents shall be 

available on the RIG on COMMENCEMENT DATE: 
 

For onshore rigs: 
 

API Spec 4F Specification for drilling and well servicing structures. 
 

API RP 4G Maintenance and use of drilling and well servicing structures. 
 

API Spec 6D Specification for pipeline valves (steel gate, plug, ball and check valves). API 

Spec 9A Specification for wire rope. 

API RP 9B Recommended Practice on application, care, and use of wire rope for 

oilfield service. 
 

API Spec 13A Specification for oil well drilling fluid materials. 
 

API RP 13B1&2   Recommended Practice for standard procedure for field testing drilling fluids.  
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API Spec 16D Specification for control systems for drilling well control EQUIPMENT 
API RP 16E Recommended Practice for design of control systems for drilling well 

control EQUIPMENT 

API RP 51 Onshore oil and  gas  production  practices  for  protection  of  the 

environment 
  

API RP 52 Land drilling practices for protection of the environment 
 

API RP 53 Blowout Prevention EQUIPMENT Systems for drilling operations. 

API RP 54 Recommended Practice for occupational safety and health for oil and gas 

well drilling and servicing operations. 

API RP 67 Recommended Practice for oil field explosive safety. 
 

In the event of conflict between these API documents and COMPANY specifications and / or the 

requirements under this CONTRACT, COMPANY specifications and / or the requirements under this 

CONTRACT shall prevail over the API documents. 

 
10. HSE IMPROVEMENT PLAN 

 

CONTRACTOR shall have an HSE improvement plan covering at least the following: 
 

- Performance compared to HSE objectives 

- Corrective actions to do and done as defined by the following categories of HSE evaluations: risk 

assessments, drills reviews, incident analysis, audits, inspections, and environmental monitoring. 

- Response to HSE comments from local inhabitants, authorities, and COMPANY. 
 

CONTRACTOR shall review his HSE improvement plan with COMPANY every month from EFFECTIVE DATE 

to COMPLETION DATE. 

 
1. LIST OF REQUIRED DOCUMENTATION 

 
The following documents should be produced and be available to Company Representative 

 

i. CONTRACTOR's Safety Management System including HSE policies, HSE plan, SWMS's , 

JSA and etc. 

ii. CONTRACTOR's Pump Truck Safety Manual(s) 

 
iii. CONTRACTOR's QA - Manual(s)  

 

iv. C.V. OF CONTRACTOR's PERSONNEL 
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  : لیست تجهیزات 0پیوست 
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 بخش چهارم : جدول نرخ
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 بخش پنجم: فرم مشخصات و اسناد قانوني شركت/پیشنهاد دهنده
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 مشخصات قانوني شركت ) پیشنهاد دهنده (

  نوع شركت

  نام شركت

  تاریخ ثبت

  محل ثبت

  تاریخ تأسیس

  تابعیت شركت

  مالكیت شركت

  شماره ثبت

  شماره و تاریخ اظهارنامه ثبتي

  سرمایه شركت

  تعداد سهام

  مدت شركت

  مركز اصلي شركت

  مدیر عامل

  سهامداران شركت

  صاحبان حق امضاء مجاز

  مدیران شركت

  شماره )كد( اقتصادي

  شماره عضویت اتاق بازرگاني

  شماره كارت بازرگاني

  تاریخ صدور كارت بازرگاني

 


