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PARTICULAR CONDITIONS OF CONTRACT
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ARTICLE ). SUBJECT OF THE CONTRACT & SCOPE OF WORK

Y, "Contract Works" shall be consist of all works, services, duties, obligations in connection with Company's
project and all that is necessary for the full completion of the "Contract Works", as further described in Scope of
the Work of the Contract and other parts, Sections and Appendices thereto.

V.Y "Contractor" shall perform "Contract Works" in a thorough, efficient and workmanlike manner with due
diligence and care according to sound engineering principles, safe petroleum industry practices applicable to the
conditions encountered, applicable codes and standards and all Appendices hereto.

V.Y "Contractor" agrees to perform, conform to and abide by all instructions, directions and decisions issued
to "Contractor" by the "Main Client"/"Company"/"Client", when "Contractor" has been so directed to perform,
conform to and abide by similar instructions, directions and decisions issued by "Company" or its representative to
"Contractor".

Y, ¢ Provision of Services as per Scope of Works and all other types of related Services and provisions of all
materials, Equipment, manpower, Services required for carrying out of the Work/Services with approval of the
"Company" and its representative shall be regarded as "Contractor's" Contractual obligation.

V,2The contractor must obtain all the certificates and insurance policies related to the subject of the
contract, and if the validity of the contract expires, the contractor is obliged to renew the necessary certificates
and insurance policies at own expense

ARTICLE Y. CONTRACT PRICE & PAYMENT CONDITION

Y,\. Contract Price

Y,),) The estimated Gross Contract price is ...........ceeeeeeeeeet.RLS (ooccesceevvvnnennneea..) payable by "Company" to

"Contractor" as per terms of payment Article ¢ herein under the Contract. The invoices shall be issued on the basis of
actual performed Works/Services pro rata for each set. The total contract price as mentioned in present Article is
divided into two parts as follows:

Note \: The Contract Price is subject to the progress of Works/Services and the Schedule of Rates attached herein.
Therefore, in case the above-mentioned Contract Price increased or decreased, due to Work/Services actually
performed by progress, the calculation of final Contract Price shall be done on the basis of actual performed Works &
Services.

Note Y: All fees, rates, and remunerations payable under this Contract to "Contractor" by "Company" are inclusive,
without limitation, of all "Contractor's" taxes (excluding VAT), charges, duties, levies, fees including fees for royalties,
licenses, premium, including insurance and S.5.0 premium, costs and expenses for obtaining visas, Work and resident
permits for "Contractor's" personnel, all of which are to be paid and satisfied by "Contractor"”, without any right of

recourse to "Company".

NoteY: All costs and expenses for dispatching the Equipment &Vessels and machinery, preparation of Base/Workshop
and also the movement, travel accommodation (boarding and lodging) of the "Contractor's" Personnel from their point
of origin up to The Rig Site, shall be arranged and paid directly by "Contractor". "Contractor" shall be responsible for
and shall pay any and all such costs and expenses related to/associated with its personnel working, staying, and living
in Tehran or any other places and Working in its office(s) and Workshop(s). Such costs shall include also, without
limitation to, movements to and from office(s) and Workshop(s). All applicable rates as per schedule of rate shall be
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calculated upon starting the works & services from Rig Location (Site) and continue until finishing the requested service.
Zero rate shall be applied during the moving period and no payment shall be done as moving rate, if moving operation
is done by "Company".

Note ¢: Any and all the Contract prices, rates and/or remunerations shall remain unchanged for the entire duration of
the Contact.

Y,Y¥ Invoicing and Payment

Y,Y,) After each job/month and obtaining WPA or Service ticket, "Contractor" shall invoice, in quadruplicate
(one copy marked ORIGINAL), all amounts that become due to "Contractor" by "Company" for the Services
performed.

Y,Y,Y All invoices shall be supported by documents duly approved by "Company" and "main Client"
Representatives.

Y,Y,Y All Invoices will be paid in in IR.Rials

Y,Y,¢ If "Company" disputes an item invoiced, "Company" shall return this invoice to "Contractor" Specifying
in writing the reasons for its rejection. "Contractor" may then either send back a revised invoice corrected to the
satisfaction of "Company", or send back an invoice covering the non-disputed part. The invoice for the disputed part
may be sent as the case may be after the settlement of the issue.

Y,Y,e Payment of "Contractor's" invoices shall be made by bank transfer to the Internal Iranian Bank address

and account number mentioned on "Contractor's" invoices.

Y,Y,7 Payment of undisputed invoices under this Contract for the provision of Works and Services by
"Contractor" shall be effected, upon receipt of the corresponding payments of "Main Client", indicating separately
each segment of the Contract Price as detailed in Schedule of Rates (Section Ill). "Contractor's" invoice shall be prepared
for the Works and Services performed during the previous month based on the progress report(s) and time/log sheets
signed by "Company" Representative(s) and officials.

Y,Y,Y "Company" shall not be required to pay any invoice received more than two (Y) months after the end of
the monthly Operational Period or Termination of the Contract, whichever occurs first.

Y,Y,A The payment of invoices shall not prejudice the right of "Company" to contest, in writing, any irregular
charge paid. Any claims, thus made and accepted as valid, shall become the object of an excess reimbursement
by "Contractor".

Y,Y,% "Company" disapproval or non-approval of "CONTRACTOR'S" submitted invoices and delay in making
payment of invoices shall not relieve "CONTRACTOR" from its obligations with regards to continuation of WORK
and "CONTRACTOR" shall continue with execution of the WORK.

ARTICLE ¢. DEDUCTIONS

¢, In accordance with the laws and regulations of Islamic Republic of Iran, deductions as mentioned in the
present Article shall be applied.
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¢,Y "Company" shall deduct and retain five (°) percent from all gross amounts payable under the Contract.
"Company" shall also keep, with such retained amounts, the last invoice of "Contractor", as security for total and
final settlement of 5.S.0 Premiums with S.5.0. The retained money and the last invoice that shall not be less than ten
(V- %) of the Contract estimated amount shall be kept by "Company" until the time that a declaration/certificate from
S.5.0 is received declaring that "Contractor" has finally settled all its dues with respect to its S.S.0 liabilities. Upon
expiry or earlier termination of the Contract, "Contractor" shall submit to "Company" (i) an invoice for the total amount
of the said retentions, (ii) a certificate from Social Security Organization to the effect that "Contractor" has paid its
entire S.5.0 premium or that "Contractor" is exempt from payment thereof. On receipt of (i) and (ii), "Company" shall
return the said retentions to "Contractor".

ARTICLE ¢. PERFORMANCE GUARANTEE

°,) Before signing the Contract, "Contractor" shall provide "Company" in the form approved by "Company",
with an irrevocable Bank Guarantee payable on first demand of "Company" to guarantee the performance by
"Contractor" of his obligations under this Contract.

°,Y The Bank Guarantee shall be issued by a reputable well-known Iranian bank nominated by "Contractor"
and formally approved by "Company".

°,Y "Contractor" hereby agrees that the Bank Guarantee shall remain valid and undertakes to extend the
validity hereof until the Completion Date and when the declaration/certificate from S.S.0 is received declaring that
"Contractor" has finally settled all its dues with respect to its S.S.O liabilities, plus 4. days. Also good performance
retention as mentioned in Article 0,V, shall be released concurrent by release of Performance Guarantee.

°,¢ Should at any time and for any reason such Bank Guarantee was not provided by "Contractor", expire or
prove not to be enforceable, "Company" shall be entitled to suspend any and all payments to "Contractor" until
"Contractor" has provided "Company" with a new and satisfactory Bank Guarantee.

°,© The Bank Guarantee shall be established in the same currency as Contract rates and fees (Rials) and its
amount equivalent to five (0) percent of the estimated Contract value (Services+ Materials).

©,% Failure or default by "Contractor" to provide such satisfactory Bank Guarantee or any other types of
guarantee acceptable by "Company" within thirty (Y-) days from Effective Date shall give automatically to
"Company" the right, without prejudice to any other rights or remedies available under this Contract or at law and
without prior notification, to cancel immediately this Contract without any liability whatsoever and without indemnity
to "Contractor". Notwithstanding any adverse provision, "Company" shall not be obliged to make any payment to
"Contractor" until "Contractor" has provided "Company" with a satisfactory Bank Guarantee.

°,¥. Company" shall deduct and retain ten (! +) percent from all amounts of each invoices payable under this
Contract as good performance retention.

ARTICLE 1. EFFECTIVE/COMMENCEMENT DATE AND THE PERIOD OF THE CONTRACT

A Effective Date

The Contract shall become effective on the date it is sighed by the Parties hereto, subject to the terms and conditions
herein contained and shall remain in force, up to the Completion Date of the Contract.

1,Y  Commencement Date
The Commencement Date that shall be the date when:

¢ The commencement letter for the Contract has been issued by "Company" representative, and
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¢ Performance Bank Guarantee or any other types of performance guarantee acceptable by "Company", is produced
and submitted to "Company" by "Contractor".

1,¥  Performance Period

The initial Operational Period shall be the period necessary to perform the Services for an estimated duration of Y10
DAYS from the Commencement Date.

1,¢  Right to Extend

"Company" shall have the right to extend the performance period with the same rates and conditions of the present
contract for 4- DAYS. In case, "Company" shall issue the notice of Extension of contract period and "Contractor" has
no right to complain about it in any excuse.

However, "Contractor" accepts that the initial Operational Period or any extension granted shall always be extended
to complete the operations to be carried out on the well in progress at the end of the corresponding period.

ARTICLE V. WORKING CONDITIONS
v,y "COMPANY" INSTRUCTIONS

"CONTRACTOR" shall comply with all instructions of "Company" consistent with the provisions of CONTRACT which
shall from time to time be given by "Company". Such instructions will be confirmed in writing by "Company" and shall
include instructions as to drilling methods or stopping of operation in progress in special operational, "CONTRACTOR"
shall obey "COMPANY" REPRESENTATIVE verbal instructions and then writing instructions shall be issued.

V.Y ADVERSE WEATHER

In the event of impending adverse weather or any other unfavorable conditions, "Company" shall decide whether to
institute precautionary measures in order to safeguard the personnel, well equipment and the Drilling Unit to the fullest
possible extent.

ARTICLE A. UNSATISFACTORY PERFORMANCE
Ay "COMPANY'™S RIGHTS

If "CONTRACTOR" has, in the opinion of "COMPANY", failed to conduct its operations hereunder in a diligent, skillful
and workmanlike manner as a result of causes within the control of "CONTRACTOR", "COMPANY" shall give
"CONTRACTOR" written notice or written drilling daily report in which "COMPANY" shall specify in detail the causes of
its dissatisfaction. Should "CONTRACTOR" fail or refuse to remedy, or commence to remedy the matter complained of
within Y¢ hours after the written notice is received by it, "COMPANY" shall have the right, at its sole discretion to:

V. Confiscate "CONTRACTOR"S good performance guarantee (totally or partially) and exert other penalties
set out in Contract Documents and apply Zero rate in compensations for non- conformity period;

Y. Direct "CONTRACTOR" to cease operations, and/or

Y. Take over the exclusive operation of "CONTRACTOR’S" EQUIPMENT and Personnel for the purpose of
completing the drilling of the well then in progress with applying Zero Rate.

ARTICLE 4. ACCOMMODATIONS AND MESSING

"Company" shall provide food and accommodation for "Contractor's" Personnel (up to Y personnel) on the Worksite,
but not at "Company's" base. "Contractor" shall provide food and accommodation for "Contractor's" Personnel at
"Contractor's" base. Food and accommodation supplied by "Company" at "Company's" base to "Contractor's"
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Personnel or Food and accommodation for "Contractor’s" personnel more than Y people will be at "Contractor's"
expense.

ARTICLE ) -. "CONTRACTOR" WARRANTIES

V+,) Possess the skilled personnel and equipment necessary for performing or carrying out the Work or other
work necessary ancillary thereto.

Y+, Supply of all materials, Spare Parts and equipment are required for the Work and services listed in the
SECTION V — SCOPE OF WORK to this CONTRACT.

V.Y Take total responsibility for carrying out the Services & Maintenance in such a way that there shall not
be any delays or waiting time due to lack of materials, Spare parts, equipment or those services provided by
"CONTRACTOR" during the performance of the WORK.

ARTICLE ) ). DEFAULT OF THE "CONTRACTOR"/ LIQUIDATED DAMAGES

YY) "CONTRACTOR" shall be in default of the CONTRACT upon the occurrence of any or all or combination
of the following:

a. Non-delivery of Goods or Equipment within the delivery lead time or on the Delivery Date specified in the
"Company’s" order;

b. Refusal or the inability or other failure of the "CONTRACTOR" to, where applicable, performs any part of the
CONTRACT in a safe, efficient, workmanlike, skillful and careful manner or with the required promptness or diligence;

c. Deficiency in "CONTRACTOR" Personnel or goods and equipment;

d. Refusal or the inability or other failure of the "CONTRACTOR" to provide or comply with any one of the requirements
of the CONTRACT.

YY,Y  The "CONTRACTOR" shall be deemed to be in default of the CONTRACT if the "CONTRACTOR"
becoming bankrupt or making a composition arrangement with its creditors or having a winding-up order
made or (except for the purposes of amalgamation or reconstruction) a resolution for voluntary winding-up
passed or having a provisional liquidator, Special Administrator, Receiver or Manager of its business or
undertaking appointed, or having possession taken by or on behalf of the holders of any debenture, whether
secured by a Floating Charge or otherwise.

V),v.  LIQUIDATED DAMAGES

Without prejudice to any other right(s) "Company" may have under the contract or at law, should "Contractor" have
not mobilized his personnel and equipment after date instructed by "Company", or the full personnel or equipment of
"Contractor" are not available due to any reason, "Contractor" shall pay "Company" liquidated damage of Y./ of the
total contract price per calendar day with maximum of Yo total contract price for such failure from this later date
until the Commencement Date and/or,

Should equipment and/or "Contractor’s" personnel be found in non-conformity with contract provision or "Company"
confirmation or occurrence of any default as specified above, Zero rates shall be applied for either "Contractor’s"
personnel or Equipment, and "Contractor" shall pay "Company" liquidated damage of Y-/ of the contract price per
day for such failure until equipment and/or "Contractor’s" personnel are declared in conformity by "Company"
representative with maximum of Yo total contract price, and/or,

If "CONTRACTOR" delays in providing its Services for reasons of malfunction of the Equipment, lack of spares,
unavailability of Personnel/Equipment which are attributable to "CONTRACTOR"'s default and causes delay in the
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Project, zero rates shall be applied and "CONTRACTOR" will be subjected to the liquidated damages at the rate of Y- %
of the total value of the Contract prorate per day, up to a maximum of Y0 of total contract price.

ARTICLE Y. INCREASE OF CONTRACT DURATION/ VARIATION ORDERS

AR If CONTRACT term is completed but drilling of well is performing, then it is necessary that
"CONTRACTOR" continue to work up to completion of the services. Meanwhile in such case all relevant
equipment & services shall not be released and all specified obligations herein without change in prices shall
remain valid and in full force.

Notwithstanding any clauses or conditions in the whole contract documents with respect to change
order and extension of the Contract duration. In case, the total amount of contract price and duration of
the contract shall increase proportionally.

ARTICLE ‘Y. FURNISHING OF FUEL

No payment shall be done by company regarding fuel in this contract.

ARTICLE ‘€. LIABILITIES FOR PERSONAL INJURIES OR PROPERTY DAMAGE

Y¢,Y  "CONTRACTOR" shall protect, indemnify and hold "COMPANY" and "Main Client" harmless from and against
all claims, losses, expenses, demands and causes of action of every kind and character arising in connection with
"CONTRACTOR" Personnel on account of bodily injury, illness, death, or damage to or loss of personal property,
including where "COMPANY" acts in good faith during medical assistance, treatment or transportation, unless caused
by "COMPANY's" Gross Negligence.

VE,Y  "COMPANY" agrees to indemnify, defend and hold "CONTRACTOR" harmless from and against all expenses,
losses, claims, demands and causes of action of every kind and character, arising in connection with "COMPANY"
Personnel and Personnel of "COMPANY’s" SUBCONTRACTOR'S, on account of bodily injury, illness, death, or damage
to or loss of personal property unless caused by "CONTRACTOR's" Negligence.

VE,Y  Unless otherwise provided in this CONTRACT, "CONTRACTOR" and "COMPANY" shall each be liable for their
negligent acts or omissions causing any loss or damage to Third Parties and Items or Personnel of Third Parties; and
shall indemnify, defend and hold each other harmless in this regard. “Third Party” shall in this Article not include
"CONTRACTOR" Personnel or "COMPANY" Personnel or Personnel of SUBCONTRACTORS of either "CONTRACTOR" or
"COMPANY".
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ARTICLE ) DEFINITIONS

ARTICLE Y INTERPRETATION

ARTICLE Y TERM

ARTICLE ¢ DEFAULT

ARTICLE 6 TERMINATION

ARTICLE 1 SUSPENSION

ARTICLE V WARRANTIES

ARTICLE A "CONTRACTOR'S" RIGHTS AND RESPONSIBILITIES
ARTICLE 4 "COMPANY'S" RIGHTS AND RESPONSIBILITIES
ARTICLE - "CONTRACTOR" AND "COMPANY" REPRESENTATIVES
ARTICLE ) FINANCIAL MATTERS

ARTICLE VY WORK CHANGES

ARTICLE Y LIABILITIES AND INDEMNIFICATION

ARTICLE )¢ INSURANCE

ARTICLE Yo ASSIGNMENT

ARTICLE Y1 SUBCONTRACTING

ARTICLE YV NOTICES AND COMMUNICATION

ARTICLE YA FORCE MAJEURE

ARTICLE Y4 GOVERNING LAW OF CONTRACT

ARTICLE Y- DISPUTE RESOLUTION

ARTICLE Y)Y PERFORMANCE OF SERVICES

ARTICLE YY GUARANTEES AND BONDS

ARTICLE YY" GENERAL PROVISIONS
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ARTICLE \. DEFINITIONS

The following terms, shall have the following meanings in this Contract:
"Area of Operations" means, all oil and gas projects of the company in Iran (Khuzestan and Ilam provinces)
"Change Order" means a written communication as provided in Article VY.

"Claim(s)" shall, unless specifically provided otherwise, mean all claims, damages (excluding punitive or exemplary
damages), liabilities, losses, demands, liens, encumbrances, causes of action of any kind ,obligations, costs,
judgments, interest, and awards (including, without limitation, legal counsel fees and costs of litigation if awarded as
part of the judgment in favor of the Person asserting the Claim), whether created by law, contract, tort, voluntary
settlement, or otherwise, arising out of, related to, or in any way connected with this Contract or the performance of
the Work.

"Company" means Oil Exploration Operation Company.

"Company" Group" means "Company", "Company’s" contractors and their subcontractors (other than "Contractor"
and "Contractor’s" subcontractors), "Company’s" Affiliates, Joint Interest Owners and "Company's" Invitees, and the
shareholders, officers, directors, employees, agents, consultants, servants and insurers of all of the foregoing.

"Company Representative" means the individual (and any alternate individuals) appointed by "Company" to act on
"Company's" behalf in all matters relating to the conduct of the Work, except for modifying any provision of this
Contract.

"Confidential Information" means all information and data obtained by "Contractor" Group under this Contract from
"Company" Group, in the performance of or derived from the Work, or under this Contract, which information is the
property of or obtained on behalf of any member of "Company" Group or Host Government or is owned by a Third
Party which any member of "Company" Group has agreed to hold confidential.

"Consumables" means all products and materials, including, without limitation, service related materials, drilling
fluids, drill-in fluids, and completion fluids and the additives of each, which are ordinarily consumed in the course of
the Work or ordinarily cannot be reused, except perhaps following reconditioning.

"Contract" means this contract and all attached Schedules.

"Contractor" means the Person(s) whose name appears in the blanks following the word "Contractor" on the first
page of this Contract.

"Contractor" Group" means "Contractor", "Contractor’s" subcontractors, "Contractor’s" Affiliates, Participants, and
"Contractor’s" Invitees, and the shareholders, officers, directors, employees, agents, consultants, servants and
insurers of all of the foregoing.

"Contractor Representative" means the individual (and any alternate individuals) appointed by "Contractor" to act on
"Contractor's" behalf in all matters relating to the conduct of the Work, except for modifying any provision of this
Contract.

"Effective Date" shall be the date described after Article 1,) of the Particular Condition of Contract.

"Force Majeure" means any event or circumstance beyond the reasonable control of a Party which prevents or
impedes the due performance of this Contract, and which by the exercise of reasonable diligence, such Party is
unable to prevent, including, act of war, act of terrorism, riot, act of God, flood, earthquake, lightning or other natural
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physical disaster, explosion, fire, or expropriation. the enactment or amendment after the effective date of any

statute, order, by-law or other rule or regulation having the force of law in the Area of Operations hereunder or
promulgated by a government body claiming to have jurisdiction over a Party, and national or regional strikes or
similar labor disputes (official or not). The mere shortage of labor or equipment or Economic Sanctions shall not
constitute Force Majeure in this Contract.

"Good and Workmanlike Manner" means services performed in a manner deemed proficient by those with the
special knowledge, training, and experience concerning such services.

"Gross Negligence" means such an entire lack of care as to indicate a conscious indifference and reckless disregard
for the safety of people and property and includes willful misconduct.

"HSE" means health, safety and environment.

"Key Personnel" means the personnel referenced in Article A,Y,Y and identified or listed by name or category after
signing the Contract.

"Negligence" means any sole or concurrent negligent act or omission, fault (including, without limitation, pre-existing
conditions), strict liability, breach of duty or warranty (statutory, norms or otherwise), product liability, defect
(whether patent, latent, or pre-existing) of any property, equipment, or materials, un seaworthiness, and un
airworthiness unless specifically otherwise stated, and shall include passive as well as active Negligence. The term
"Negligence" does not include "Gross Negligence."

"Notice" means a communication delivered in accordance with Article V.

"Regardless of Cause" means without regard to Negligence, in whole or in part, of the Party or other Person seeking
indemnity or of any other Person. Where expressly stated, Regardless of Cause also means without regard to Gross
Negligence, in whole or in part, of the Party or other Person seeking indemnity or of any other Person.

"Re-Perform," "Re-Performed," or "Re-Performance" means re-perform and, where applicable, also means corrective
services that are within the scope of services typically provided by "Contractor" necessary to correct the non-
conforming services provided by "Contractor".

"Shall be liable for and indemnify" means the indemnifying Party shall be solely responsible for and assume all
liability for and defend, release and indemnify and hold harmless the indemnified Party or other Person.

"Subcontractors" means subcontractors of any term.

"Taxes" means any and all taxes imposed by any taxing authority including, without limitation, withholding taxes,
income tax on nationals of the Country of Operations and on foreigners and taxes relevant to employment of such
persons, all corporate taxes, imports, duties, levies, stamp duties, charges and other assessments and payments in
the nature of taxes, wherever payable, excluding VAT.

"Third Party" means any Person other than any member of "Contractor" Group or "Company" Group.
"VAT" means Value Added Tax.

"Work" means that which is, identified, described, or requested in Contract, including, without limitation, the entirety
of the operations conducted by "Contractor" Group under, arising out of, relating to, or in any way connected with
this Contract, and all services to be rendered and any equipment to be provided by "Contractor" Group under this
Contract.
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"Work Site" means the area where Work is intended to be performed, such as the drilling location, including, without
limitation, the drilling rig, drilling vessel or platform (if any) and the immediate area adjacent thereto that is utilized
for the Work.

ARTICLE Y. INTERPRETATION

Contractor" shall perform the Work as described in this Contract and the attached Schedules.

The Work shall include all activities that are set forth in this Contract and all activities that are reasonably inferable
from the express description of the Work.

ARTICLE Y. TERM

Performance of Work under this Contract shall begin on the date of written notice of "Company" and shall continue
thereafter for a term of specified in Particular Condition of Contract, unless the Work is completed prior thereto or
this Contract is terminated as provided in this Contract.

In addition, "Company" shall have an option to extend the term of this Contract for an additional period in the
manner specified in Particular Condition of the Contract.

ARTICLE ¢. DEFAULT

€)1 Actions of Default
If any of the following events occur, "Contractor" shall be in default:

£,%,Y  "Contractor" becomes insolvent or receivership (for financial or other reasons), insolvency, or bankruptcy
proceedings are commenced by or against "Contractor";

£,),Y  "Contractor" assigns or transfers any right or interest in this Contract other than as authorized under this
Contract;

£,),Y  "Contractor" fails to complete the Work in accordance with the requirements provided in this Contract; or

£,Y,¢  "Contractor" breaches any provision of this Contract which directly and adversely affects the Work or the
performance of either Party's obligations under this Contract.

£,y "Company's" Right to Terminate for Default by "Contractor"

If "Contractor" is in default and "Company" gives Notice to "Contractor" of "Contractor’s" act or omission constituting
a ground for default under Article ¢,) or any other related Article in this Contract, "Company" shall have the following
rights and "Contractor" shall have the following obligations:

£,Y,Y  "Contractor" shall take all commercially reasonable measures, if any are available, to begin to rectify the
default as promptly as reasonably possible under the circumstances, (which shall not exceed a period of Y¢ hours
from the date "Contractor" is given Notice thereof by "Company").

£,Y,Y If "Contractor" is unable to rectify the default, does not begin to rectify the default within the time period
specified in Article ¢,Y,), or fails to rectify the default as promptly as reasonably possible thereafter, "Company" may
terminate this Contract by giving Notice to "Contractor".

£,y "Company's" Remedies for Default by "Contractor” That Result in Termination
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£,Y,) If "Company" terminates this Contract pursuant to Article ¢,Y,Y, "Company" shall have the right to finish the
Work, with or without the assistance of third parties, without incurring liability to "Contractor". "Contractor", shall
pay "Company" for all actual direct costs reasonably necessitated by the default or termination that would not
otherwise have been incurred, including, without limitation, as applicable, any additional mobilizing or demobilizing
costs incurred by other contractors and their subcontractors, and excess costs incurred in obtaining performance of
the remaining Work by other contractors and their subcontractors or by "Company" plus to Yo of all incurred costs.
In the event of Termination of the Services attributable to "Contractor" under the provisions of present Article,
"Company" shall have the right, at its sole option, to perform (or to have performed) any and all outstanding Services
by whatever method it deems expedient, including the hiring of any other contractors and take-over of "Contractor's"
property, it being understood that Equipment, if required, will continue to be operated by "Contractor's" Personnel
under "Company's" direction. In such case, "Contractor" shall bear "Company's" documented additional costs and
expenses (including the additional managerial and administrative expenses and the costs resulting from hiring any
other contractors.

¢,¢ The remedies provided under Article ¢,Y and Article ¢,Y shall be "Company's" only remedies for
"Contractor’s" default and might be deducted from "Contractor’s" due Payments or Performance Guarantees by
sole opinion of the "Company".

ARTICLES. TERMINATION

Termination for Convenience

"Company" may terminate this Contract for convenience by giving "Contractor" ten () -) days’ Notice, in which case
"Company" shall reimburse "Contractor" for performance of the Work through the date of termination.

®,Y Termination for Default, Force Majeure.

Termination for default and Non-Compliance is governed by Article ¢ and termination for Force Majeure is governed
by Article A,Y.

ARTICLE 1. SUSPENSION

Suspension by "Company"

"Company" may suspend all or any part of the Work for "Contractor's" default under Article ¢ or for convenience by
giving Notice to "Contractor", which states the ground for suspension and, if for default, the specific nature of the
default.

Upon any such suspension, "Contractor" shall cease such Work on the date specified in such Notice. Such suspension
shall end when "Company", by Notice to "Contractor", requires "Contractor" to resume the suspended Work or when
"Company" or "Contractor" terminates this Contract in accordance with Article ¢ or Article o, as applicable. In the
event of Suspension of the Services attributable to "Contractor" under the provisions of present Article, "Company"
shall have the right, at its sole option, to perform (or to have performed) any and all outstanding Services by
whatever method it deems expedient, including the hiring of any other "Contractors" and take-over of "Contractor's"
property, it being understood that Equipment, if required, will continue to be operated by "Contractor's" Personnel
under "Company's" direction. In such case, "Contractor" shall bear "Company's" documented additional costs and
expenses (including the additional managerial and administrative expenses and the costs resulting from hiring any
other contractors.
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Payment of Costs
If "Contractor" is not in default during the suspension period, "Company" shall pay "Contractor":
The standby rates specified in Schedule of rates and Prices (if specified).

This Article does not apply to any suspension for Force Majeure.

If the suspension occurs due to default of the "Contractor", "Company" shall not pay any rates to "Contractor" for
such suspension.

ARTICLE V. WARRANTIES

"Contractor" Warranties
Qualifications and Performance. "Contractor" warrants that it is qualified to and shall perform the Work.
Service Warranty

Warranty. The service warranty applies to all services performed by "Contractor" as part of the Work. "Contractor"
warrants that it shall perform all such services in a Good and Workmanlike Manner. "Contractor's" warranty shall not
apply to the extent "Contractor" has reasonably relied on inaccurate or incomplete information supplied by or on
behalf of "Company".

Duration. The service warranty period shall be during Service operation period, except for Services which
Equipment/Products fails during their warranty period under the Article V,\,Y of the General Conditions of the
Contract. In case products/Equipment fails during their warranty period, such warranty period shall be considered as
Service Warranty period. Warranty services shall be warranted as a new service with a new warranty period for that
service only.

Remedies. In the event that "Contractor" fails to perform a service as warranted under Article +, "Company" shall
not later than Y. days after expiration of the service warranty period, advise "Contractor" of such failure (1) in
writing, verbally, by facsimile, or by e-mail, or (Y) by Notice. "Contractor", at "Company's" option, shall Re-Perform
the non-conforming services to the reasonable satisfaction of "Company" or, refund or credit "Company", as
applicable, that portion of the compensation that is attributable to the non-conforming service and any other costs
resulting therefrom. If "Company" elects to have "Contractor" Re-Perform a non-conforming service, "Contractor"
shall promptly commence Re-Performance upon request by "Company" (unless remobilization is required, in which
case promptly upon remobilization). If marine or air transportation is required for "Contractor's" equipment,
materials or personnel to return to the Work Site "Contractor" shall bear the expense of such transportation. If
"Contractor" fails to complete such Re-Performance to the reasonable satisfaction of "Company" within Y days,
"Company" shall have the right to complete or correct the non-conforming services by itself or through another
Person, and "Contractor" shall be responsible for all reasonable costs incurred by "Company" in the completion or
correction of the non-conforming services. If marine or air transportation is required for such other equipment,
materials or personnel to mobilize to the Work Site, "Contractor" shall bear the expense of such transportation.

Product Warranty

Warranty. Except for Consumables covered by Article V,),Y,0 and rental items covered by Article V,),Y,1 "Contractor"
warrants that all products, equipment, and material, including, without limitation, service-related materials
(collectively items) shall conform to the published specifications; be new (or like new if allowed by "Company" in
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writing), shall be free from defects in workmanship and materials, and shall meet the technical specifications for such
items required by applicable laws, regulations, codes and standards.

Duration. The product warranty period shall be 1 months from date of installation.

Remedies. In the event that "Contractor" fails to conform to the product warranty, "Company" shall not later than Y-
days after expiration of the product warranty period, advise "Contractor" of such failure (V) in writing, verbally, by
facsimile, or by e-mail, or (Y) by Notice. "Contractor”, at "Company's" option, shall replace or repair the non-
conforming item to "Company's" reasonable satisfaction or, refund or credit to "Company", as applicable, that
portion of the compensation that is attributable to the non-conforming item and any other costs resulting therefrom.

Time to Repair or Replace. "Contractor" shall commence corrective action to repair or replace the non-conforming
item as promptly as reasonably possible upon discovering that the item is defective or after receipt of a Notice from
"Company" that the item is defective, whichever first occurs. If "Contractor" fails to repair or replace the non-
conforming item within a reasonable time period, "Company" shall have the right to have the non-conforming item
repaired or replaced by itself or by another Person, and "Contractor" shall be responsible for all costs incurred by
"Company" in the repair or replacement of the non-conforming item.

Consumable Products and Materials Warranty. "Contractor" warrants that all Consumables shall meet the agreed
specifications when delivered and for their normal shelf life. For shelf life, "Contractor" warrants that the represented
guantity, composition, and effectiveness of the Consumables shall not be materially lessened during storage that
complies with the manufacturer's or supplier's recommended storage conditions and storage period. The warranty
period shall expire when the Consumables are consumed or the shelf life expires, whichever first occurs. For
avoidance of doubt, a Consumable must meet the specifications on the date of use and on the last day of its shelf life.

In the event that any Consumables fail to conform to this Consumables warranty, "Company" shall not later than Y-
days after expiration of the applicable Consumables warranty period, advise "Contractor" of such failure (V) in
writing, verbally, by facsimile, or by e-mail, or (Y) by Notice. "Contractor", at "Company's" option, shall replace the
non-conforming Consumable to "Company's" reasonable satisfaction or, refund or credit to "Company", as
applicable, that portion of the compensation that is attributable to the non-conforming Consumable and any other
costs resulting therefrom.

Rental Items Warranty. "Contractor" warrants that all items rented to "Company" under this Contract shall meet
specifications as set forth in "Company’s" orders. Rental equipment shall be in good working condition throughout
the rental period (ordinary wear and tear or misuse by "Company" or "Company's" other "Contractor"(s) accepted),
and, where ordered by "Company", shall include operating manuals, supplies, and spare parts. Rental equipment
shall be returned by "Company" in the same condition as when received, ordinary wear and tear accepted. Rental
items which are Consumables, including, without limitation, drilling fluids, shall be returned in the same quantity and
quality as when delivered or be subjected to a reconditioning fee and a charge for the quantity of the Consumable
used as set out in the present Contract.

In the event that a rental item fails to conform to this rental items warranty, "Company" shall advise "Contractor" of
such failure (V) in writing, verbally, by facsimile, or by e-mail, or (Y) by Notice. "Contractor", at "Company's" option,
shall replace or repair the non-conforming rental item to "Company's" reasonable satisfaction or, refund or credit to
"Company", as applicable, that portion of any compensation paid by "Company" from the date "Company" first
advised "Contractor" of the non-conformity and attributable to the non-conforming rental item that could not be
adequately operated due to its non-conformity and any other costs resulting therefrom. If "Company" fails to return

a rental item in same condition as when received, ordinary wear and tear excepted, or fails to return a Consumable
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rental item in the same quantity and quality as when received, "Contractor" shall promptly notify "Company" in the
same manner provided for notifications to "Contractor" of such failure. "Company", at "Company’s" option, shall
replace or repair such rental item to "Contractor’s" reasonable satisfaction, except that in the case of a Consumable
rental item, "Company" shall pay "Contractor" a reasonable reconditioning fee.

Assignable Warranties. In addition to "Contractor's" warranties, "Contractor" shall obtain from "Contractor’s"
subcontractors and, to the extent reasonably possible, from "Contractor’s" vendors and suppliers, assignable
warranties that are no less favorable than this Contract's warranties on services, products, Consumables, and rental
items, as applicable. If obtained, "Contractor" shall assign such warranties to "Company". If no formal assignment is
made, such warranties shall be deemed assigned after "Contractor" has completed the Work.

ARTICLE A. "CONTRACTOR"'S RIGHTS AND RESPONSIBILITIES

Status

Independent "Contractor". "Contractor" shall act as an independent "Contractor" and not as an agent of "Company".
Persons engaged by "Contractor" for the conduct of the Work and for all matters incident thereto, shall be
employees or independent subcontractors of "Contractor". Neither "Company" nor "Contractor" shall have direction
or control of the employees of the other Party in the conduct of the Work. "Contractor", as an independent
"Contractor", shall have complete control over the manner and performance of its operations, "Company" being
interested only in the results to be obtained from the Work.

Instruction and Direction. Subject to the other provisions of this Contract, "Company" may instruct and direct
"Contractor", from time to time, as to the results to be obtained from the Work.

"Contractor" to Act in Own Name. All responsibilities undertaken by "Contractor" in connection with the Work,
including, without limitation, those concerning "Contractor’s" personnel, shall be undertaken in the name of
"Contractor"” and not in the name of "Company".

General Responsibilities
Work Performance.

"Contractor" has acquainted itself with the nature and scope of the Work required by this Contract and with matters
which may affect the Work, including, without limitation:

The geographic, climatic, weather and cultural conditions prevailing in the Area of Operations;
Third-party services, labor, facilities and ports available; and
Government rules, regulations, orders, ordinances, codes, policies and laws.

Failure by "Contractor" to familiarize itself with any such matter shall not relieve "Contractor" in whole or in part
from its obligations under this Contract.

"Contractor" shall perform the Work as rapidly as existing conditions permit, in a Good and Workmanlike Manner,
strictly in accordance with the technical specifications and terms and conditions contained in this Contract, without
interruption, except in the event of Force Majeure or as may be authorized or required by "Company".
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Handling. "Contractor" shall exercise the same degree of care in handling and using "Company's" equipment as
"Contractor" would its own equipment. "Contractor" shall visually inspect all equipment provided by "Company"
when delivered into "Contractor's" possession in the Area of Operations.

Reports. "Contractor" shall prepare technical and production reports on a timely, regular basis. "Contractor" shall
deliver such reports to "Company" Representative either by fax, e-mail or by other dependable and mutually agreed
means. Reporting formats and procedures, as well as the required frequency of each report are provided in Scope of
the work or "Contractor’s" and if not, shall be provided by "Company" in written during the performance of the work.

Defects. If "Contractor" becomes aware of defects or deficiencies in equipment supplied by "Company", becomes
aware of discrepancies between information provided by "Company" in the Schedules and actual on-site conditions,
or becomes aware of errors or omissions in the specifications in the Schedules, "Contractor" shall advise "Company".

Equipment Return. On completion of the Work, "Contractor" shall return to "Company" any equipment received by
"Contractor" from "Company" or purchased by "Contractor" for "Company's" account and not consumed in the
performance of the Work. "Contractor" shall return such equipment in the same condition as originally delivered to
"Contractor", ordinary wear and tear excepted.

Personnel Responsibilities

Personnel. "Contractor" shall maintain at all times the minimum personnel necessary to perform the Work or as
otherwise specified in the present Contract.

Fitness and Qualification of Personnel. The personnel assigned by "Contractor" to conduct the Work or any part
thereof, shall be mentally and physically fit, trained, competent, skilled and experienced in the conduct of the tasks
for which they are intended. "Contractor's" Key Personnel shall be able to read, write and speak the English language
fluently. If requested by "Company" prior to the commencement of Work, "Contractor" shall provide to "Company"
curriculum vitae for all of "Contractor’s" Key Personnel to be assigned to the Work. "Company" shall have a
reasonable time, after receipt of such material, to make a reasonable request that any of such personnel not be
assigned to the Work, in which event "Contractor" shall provide suitable substitute personnel. "Contractor" shall not
remove any of its Key Personnel, without the prior approval of "Company".

Discipline and Replacement of Personnel. "Contractor" shall maintain strict discipline and good order among its
personnel, and those of "Contractor’s" subcontractors, during the performance of the Work. In the event of willful or
reckless misconduct, negligence, gross negligence, evident professional incompetence, or non-compliance with ()
applicable laws or customs of the Government or (Y) with applicable HS&E regulations by any personnel directly or
indirectly employed by "Contractor" for the conduct of the Work, and, if these events have or are reasonably likely to
have a materially adverse effect on the performance of the Work, "Contractor" shall promptly replace at its expense,
whether or not requested by "Company", any culpable personnel with a competent substitute(s) within Y¢ hours or
such longer time as may be agreed by "Company". This provision shall also apply whenever the behavior of any
personnel is likely to jeopardize the relationship between "Company" and Host Government. Any such personnel
shall be immediately removed from the Area of Operations at the expense of "Contractor". Any personnel removed
for any of these reasons shall not be engaged again in the Work or on other work done for "Company" without the
prior approval of "Company".

"Contractor" shall remove any of its personnel, if requested by "Company" without cause, at the sole cost of
"Company".
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Medical Care. "Contractor" shall be responsible, at its expense, for all medical and hospital expenses of
"Contractor's" personnel.

Visas and Work Permits. Unless otherwise specified in this Contract, "Contractor" shall at its expense obtain and
provide at its expense all visas, working permits, exit and re-entry permits and all other Host Government
authorizations or documentation required in connection with the entry, presence, employment or exit of
"Contractor's" personnel from the Area of Operations.

Rotation. "Contractor" shall be responsible, at its expense, to provide and schedule for the normal rotation of all of
its personnel for rest and leave purposes, including, without limitation, transportation. "Contractor" shall ensure that
it has available sufficient other personnel, who are suitably experienced and competent, to replace such personnel
when at rest or on leave. Before commencing the Work, "Contractor" shall provide "Company" with "Contractor’s"
rotational leave schedule.

Wages, Salaries, Taxes and Benefits. "Contractor" shall be responsible for and promptly pay salaries and wages and
other benefits due "Contractor's" personnel, including, without limitation, overtime, allowances, social benefits,
Taxes, relocation expenses, indemnities, compensations and fringe benefits of whatever nature and shall ensure that
such payments and benefits comply with applicable law.

Personnel/Equipment Transport. Upon receipt of Notice by "Company" that "Contractor's" personnel are required
for duty in connection with the Work, "Contractor" shall promptly provide such personnel to "Company" at
"Company's" base of operations. All costs related to transportation of the "Contractor’s" personnel shall be borne by
"Contractor". "CONTRACTOR" shall provide transportation for "CONTRACTOR's" Equipment and Material, to/from
Operating Base and/or moving between wells at its own cost. Zero rate shall be applied during the moving period.

Expenses. Unless otherwise specified in the present contract, "Contractor" shall arrange and be responsible for
expenses incurred in transporting "Contractor's" personnel between their points of origin and "Company's" base of
operations.

Compliance with Labour and Social Security Laws and Regulations. "Contractor" shall be in compliance with all
applicable laws and regulations concerning social security benefits. In the event that "Company" identifies, in its
reasonable judgment, any lack of compliance that results in a legal claim against "Company", "Company" shall
promptly give notice to "Contractor" and at any time following ten (\ -) working days thereafter, if such matters have
not been remedied to the satisfaction of "Company", "Company" shall proceed to withhold any portion of invoiced
amounts pending payment that "Company" deems reasonably necessary to cover all costs and expenses of the legal

claim, until "Contractor" achieves full compliance with all labour and social security laws and regulations.
Permit Responsibilities

Host Government Authorizations. Subject to Article * and Article 2,Y,) below and except as otherwise specified
in the present contract, "Contractor" shall be responsible for obtaining and maintaining, Host Government
authorizations necessary for the performance of the Work and for "Contractor's" personnel (along with their personal
effects) and equipment to enter into and operate within the Country of Operations.

o 2819 Joud 8 590 g b ol g




30 Gk Clles lhenuly adg Laas cqo il Sleas ol pen 4 HP2000 E98 JS0 olKiws g0 leas 1 Lol 059
Dy 50 e o 5,5 Glzke sl

\oeoc S

VEF- VT aailio o)l

Y7 30 axio

AT Mobilization/Demobilization

A7) "CONTRACTOR" shall be responsible for Mobilization and Demobilization of equipment and
personnel working under this Contract, upon "COMPANY's" request. Mobilization of equipment and

personnel from "CONTRACTOR's" local base to Rig sites shall not take place later than Y Days after verbal (followed by
written) or written notification from "COMPANY" Representative. "CONTRACTOR" shall upon receipt of such
notification immediately start mobilization of "CONTRACTOR's" Equipment and Personnel to the site. Should the
mobilization be completed earlier than the Mobilization Period, no payment, including but not limited to stand-by
rate, shall be payable to "CONTRACTOR" until the operation is started by "CONTRACTOR". Should the mobilization
and demobilization Period exceed the above mentioned time, "COMPANY" shall have the right to apply Liquidated
Damages to "CONTRACTOR" set out under Article )\, of the Particular Conditions. "CONTRACTOR" represents and
warrants that his Personnel and Equipment shall be mobilized free from any other Contractual obligations and/or
liens, charges or encumbrances of whatever kind, for the whole duration of the Operational Period.

A%, Y Mobilization Fee

The Mobilization Feeg, if exist, shall be constructed as the only remuneration, to the exclusion of any other
compensation of whatever nature, to be paid by "Company" for any and all operations and Services carried out by
"Contractor" prior to the Starting Date including the time spent by "Company" to inspect the Equipment and time
taken by "Contractor" to make the correction of any defect.

A%, Y "Contractor” shall demobilize his Equipment and Personnel from the Worksite after the
Services have been satisfactorily completed under the terms and conditions of the present Contract.

A%, ¢ Demobilization Fee

The Demobilization Fee, if exist, shall be constructed as the only remuneration, to the exclusion of any other
compensation of whatever nature, to be paid by "Company" for any and all operations and Services carried out by
"Contractor" after the completion date.

ARTICLE 4. "COMPANY'S" RIGHTS AND RESPONSIBILITIES

Access and Inspection

Access. "Company" shall at its own cost and expenses be responsible for obtaining all drilling permits, licenses,
authorization or certificates needed to conduct the Services within the Operation Area, which may by its nature or
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under the law be applied for or supplied by or issued in the name of the "Company". When applicable, "Company"
shall have to inform "Contractor" in due time of any restrictions applicable to "Company" and/or Operating Area or
relating to the Service or to the Operating Area. For the Works to be performed in restricted locations, "Company"
shall issue or obtain necessary permits for "Contractor's "Personnel to have free access to Operation Area.
"Contractor" shall provide all information required by "Company" for this purpose in timely manner.

If required for the performance of Works, "Company" shall assist "Contractor" in obtaining necessary visas or other
similar authorizations at a reasonable overhead cost that shall be charged to the "Contractor". "Contractor" shall
provide all information required by "Company" for this purpose in timely manner.

Inspection of Work. "Company" may inspect the performance of the Work, from time to time, and advise
"Contractor" of any substandard performance. "Company" shall have access at all times to the site where the Work is
being performed and to the equipment and personnel of "Contractor" for the purpose of inspecting the performance
of the Work. The inspection of any aspect of the performance of the Work shall not excuse "Contractor" from any
obligation hereunder. If "Company" or others fail to inspect, witness, test, discover defects or reject Work performed
by "Contractor" that is not in accordance with this Contract, "Contractor" shall not be relieved from the liabilities and
obligations specified in this Contract.

"Company" shall have the right, at any time, for any reason whatsoever and at its sole discretion and cost, to
supervise all or part of "Contractor's" Items, services, Personnel and sub contactors employed and operations
undertaken in the performance of the Services, to execute technical audit as considered necessary by "Company",
"Contractor" shall afford "Company" and its authorized representatives all such facilities and assistance as
"Company" may reasonably require in connection therewith.

ATICLE ) -. "CONTRACTOR" AND "COMPANY" REPRESENTATIVES

Representatives

"Contractor" shall appoint a "Contractor" Representative (and one or more alternates for rotational purposes) and
"Company" shall appoint a "Company" Representative (and one or more alternates for rotational purposes) to act at
the Work Site for the benefit of the appointing Party in all matters relating to the conduct of the Work as specified in
this Contract, but excluding the modification of this Contract. "Company" Representative shall be at the Work Site at
times designated by "Company", but with such frequency and duration so as not to impede the progress of the Work
and shall have authority to give general instructions to "Contractor" Representative on behalf of "Company"
regarding the results to be obtained from the Work. "Contractor" Representative and "Company" Representative
shall have authority to settle disputes concerning the Work at the field level, subject to any internal procedure of
either Party that requires the approval of a superior. The instructions and decisions of "Contractor" Representative
and "Company" Representative shall be binding on the respective Parties if they are given and received in accordance
with the terms of this Contract.

Replacement and Removal

"Contractor" reserves the right, exercisable in its reasonable discretion, to remove and replace, at its expense, its
"Contractor" Representative (or alternate). "Company" reserves the right, exercisable in its reasonable discretion, to
remove and replace, at its expense, its "Company" Representative (or alternate). This right to remove and replace
may be exercised by giving Notice, stating the reasons for such removal or replacement, to the other Party. The
exercising Party shall immediately replace such "Contractor" Representative or "Company" Representative, as
applicable, with another similarly qualified and experienced individual, upon giving Notice to the other Party.
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"Company" shall have the right, exercisable in its reasonable discretion, to request "Contractor" to remove and
replace "Contractor" Representative (or alternate) upon giving Notice to "Contractor". The Parties shall promptly
meet to discuss the matter, and if the matter cannot be amicably resolved without the removal of such "Contractor"
Representative, "Contractor" shall thereupon remove and replace such "Contractor" Representative, as provided in
this Article +.

ARTICLE ) ). FINANCIAL Matters

Payment

Rates. "Company" shall pay to "Contractor" the compensation as provided in Section IV — SCHEDULE OF RATES AND
PRICES.

Invoicing. "Contractor" shall provide to "Company" an invoice, together with any required supporting documents, as
described in Article Y,Y of the Particular Condition of Contract as per attached.

Taxes and Import and Export Duties

"Contractor's" Tax Obligation. Subject to the further provisions of this Article *, "Contractor" shall pay any
Taxes assessed or levied on "Contractor" or its personnel by the taxing authority of any country, resulting from

the performance of this Contract. "Contractor" shall require "Contractor’s" subcontractors and their personnel to pay
such Taxes. "Contractor" acknowledges that, in establishing the rates, fees, lump sums and other compensation
provided in this Contract, "Contractor" has taken into account any existing Taxes for which it may be liable; however,
"Company" shall reimburse "Contractor" for applicable VAT imposed on "Contractor" as a result of compensation
paid to "Contractor" under the terms of this Contract, provided that "Contractor" submits the related document
which is issued by competent authorities to "Company". As between "Company" and "Contractor", "Contractor" shall
pay for VAT levied against "Contractor’s" subcontractors, and shall not invoice "Company" for same.

"Contractor's" Import/Export Obligations. "Contractor" at his own cost shall comply with all applicable customs
requirements and procedures to obtain customs clearance for the importation, exportation or re-exportation of his
Equipment (including spare parts, supplies and belongings of "Contractor's" Personnel). With respect to such
procedures "Contractor" shall under his own responsibility, prepare, issue and submit the documents required in due
time to Customs Authority and/or to "Company", as the latter may so instruct. "Contractor" shall defend, indemnify
and hold "Company" harmless from the consequences of any error or omission in documents prepared and/or
submitted by "Contractor", resulting in failure of Customs Authorities to provide timely authorizations. "Contractor"
shall bear at his sole cost, risk and liability and "Company" shall not reimburse customs duties, port dues, brokerage
fees and other similar import or export/re-export charges imposed on any Equipment (including spare parts, supplies
and belongings of "Contractor's" Personnel). "Company" will advise "Contractor" about any possible exemption,
remission, refund or rebate of such charges to which "Contractor" is entitled in the Permit Area subject to compliance
with Applicable Laws and "Company's" instructions.

Import/Export Licenses. "Contractor" shall be responsible for obtaining, at "Contractor's" sole cost, all such import
and export licenses and other documents in the Islamic Republic of Iran as may be required in order that
"Contractor's" Items related to this Service may enter and leave the Islamic Republic of Iran, as the case may be.
Notwithstanding anything to the contrary, the "Contractor's" prices shall be included any and all duties, levies
including but not limited to any import and export duties, costs and responsibilities for licenses and permits, levies,
custom handling charges, port charges, municipal duties payable in the Islamic Republic of Iran or to any customs
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authority thereof. Therefore, all such levies, duties and obligations shall be the exclusive responsibility and cost of the
"Contractor".

Custom Clearance. "Contractor" shall be responsible and liable for and shall take all necessary steps and costs to
have "Contractor's" items cleared through customs (including the payment of all applicable duties, charges and
handling fees) into the Islamic Republic of Iran before the Starting Date and thenceforth, provided that "Contractor"
furnish all relevant information and documents required by the appropriate licensing authorities.

ARTICLE \Y. Work Changes

Written Change Order

"Contractor" shall not alter any of the Work/Services, except as directed in writing by "Company", but "Company"
shall have full discretion, subject to the provisions hereinafter contained, from time to time during the execution of
the Contract, by notice in writing to direct the "Contractor" to alter, amend, omit, add to or otherwise, vary any of
the Work/Services, and the "Contractor" shall carry out such variations and be bound by the same conditions, so far
as applicable, as though said variations were stated in the Contract, provided that no such variations already directed
to be made, involve a net increase or decrease in the Contract Price of more than twenty five (Y0) percent. In any
case, in which "Contractor" has received any such directions from "Company", which either then or later will in the
opinion of "Contractor" involve an increase or decrease in the Contract Price, "Contractor" shall as soon as
reasonably possible and before proceeding therewith to execute, advise "Company" in writing to that effect.

ARTICLE Y. LIABILITIES AND INDEMNIFICATION

General

To avoid the time and expense of protracted litigation between the Parties and to allow each Party to arrange for
insurance or self-insurance as deemed appropriate to address the relevant risks, the responsibility for certain Claims
shall be allocated between the Parties in accordance with the further provisions of this Article.

"Contractor’s" indemnity of "Company" Group.

"Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims arising out of personal injury, iliness,
death, or property loss or damage suffered by any member of "Contractor" or "Company" Group.

"Company’s" indemnity of "Contractor" Group.

In case of default of "Company", "Company" Shall Be Liable for and Indemnify "Contractor" Group from Claims
arising out of personal injury, illness, death, or property loss or damage suffered by "Company", "Company’s"
Affiliates, Joint Interest Owners and "Company's" Invitees, and its and their shareholders, officers, directors,

employees, agents, consultants, servants and insurers of all of the foregoing.
Third Parties

"Contractor" Shall Be Liable for and Indemnify "Company" Group from and against any and all Claims arising out of
personal injury, illness, death, or property loss or damage suffered by Third Parties, to the extent attributable to the
default, Negligence or Gross Negligence of any member of "Contractor" Group.
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"Company" Shall Be Liable for and Indemnify "Contractor" Group from and against any and all Claims arising out of
personal injury, illness, death, or property loss or damage suffered by Third Parties, to the extent attributable to the
Negligence or Gross Negligence of any member of "Company" Group; provided, however, "Company" shall not be
obligated to Defend "Contractor" Group for any such Claims.

Patents and Copyrights

"Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims for patent or copyright infringement by
"Contractor's" customarily supplied equipment, goods, and services (contained in "Contractor’s" published price list)
unless such infringement results from "Company's" use of such equipment, goods, and services in combination with
other equipment, goods or services in the operation of any process. In the event "Contractor's" customarily supplied
equipment, goods, or services are held to be infringing and their use is enjoined, "Contractor" shall, at its own
expense, either procure for "Company" the right to continue using the equipment, goods, and services, replace the
same with non-infringing equipment, goods, and services, or modify the equipment, goods, and services so that they
become non-infringing.

Taxes

"Contractor" Shall Be Liable For And Indemnify the "Company" from and against all Claims resulting from failure of
the indemnifying Party to pay any of the Taxes or other charges for which such indemnifying Party is responsible
under oArticle +.

Pollution

Regardless of Cause, "Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims of pollution arising
out of spills emanating from the equipment of any member of "Contractor" Group provided such equipment is in the
care, custody and control of any member of "Contractor" Group.

Regardless of Cause, "Contractor" Shall Be Liable for and Indemnify "Company" Group from Claims of pollution arising
out of spills of material to be provided by any member of "Contractor" Group to any member of "Company" Group
during transit on conveyance arranged by any member of "Contractor" Group.

Consequential Damages

Regardless of Cause, "Contractor" Shall Be Liable for and Indemnify "Company" Group for any indirect, incidental or
consequential losses or damages (including, without limitation, punitive and exemplary damages, loss of earnings,
loss of production, loss of value or decrease in earnings from any goods or property, including, without limitation,
loss of reserves, loss of use, loss of financial advantage, business interruption or downtime) incurred by any member
of "Contractor" Group.

ARTICLE \¢. Insurance

Insurance Policies

"Contractor" shall, at its own expense, procure and maintain in effect with respect to and for the duration of this
Contract, enough insurance policies, without prejudice to the liabilities and responsibilities of the "Contractor" as set
forth in the Contract; from first class insurance companies, to ensure that "Contractor" will fulfill with all conditions
and terms hereunder. The costs and expenses of the required insurance policies shall be for the account of
"Contractor".

\¢,Y  Waiver of Right of Subrogation
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All of the "Contractor's" insurance policies in connection to this Contract shall contain provisions whereby the
insurers waive their rights of subrogation against the "Company" Group and their insurers, to the extent of the
waivers of recourse and/or indemnities given by the "Contractor" under this Contract.

V6,Y  Failure to Comply with Insurance Requirements

In the event that any liability for loss or damage, which is assumed by "Contractor" under this Contract, is denied by
"Contractor" insurers in whole or in part, because of breach of the said insurance or any other reasons, or If
"Contractor" fails to maintain any of the insurance coverage(s) as required herein, then "Contractor" shall release,
indemnify, and hold "Company" Group harmless, from any and all liabilities claims, judgments, losses, and any costs
arising out of such breach.

Vé,¢ Endorsement

"Contractor's" insurance policies shall name "Company" as additional insured, provided however, that such additional
insured status shall only apply to risks and losses which "Contractor" is liable for under this Contract.

V¢,o Certificates

To the extent required by the applicable local law, "Company" may require "Contractor" to submit insurance as
required by the local law.

ARTICLE Yo. ASSIGNMENT

"Company" Assignment

"Company" may assign all or part of its rights and obligations under this Contract without "Contractor's" approval to
any other Person.

"Contractor" Assignment

The "CONTRACTOR" shall assign neither the CONTRACT nor any part of it nor any benefit nor interest in or under it
without the previous agreement in writing of the "COMPANY", which will only be given in exceptional circumstances
and shall, notwithstanding the foregoing, be in the absolute discretion of the "COMPANY".

ARTICLE 1. SUBCONTRACTING

Consent

"Contractor" shall not subcontract the whole or any part of the Work to any Person, other than an Affiliate of

"Contractor", without "Company's" prior written consent.
Obligations

Notwithstanding "Company's" consent and approval under Article *, no subcontract or similar arrangement shall
relieve "Contractor" from its obligations or liabilities under this Contract and "Contractor" shall be responsible for
the acts, defaults and omissions of "Contractor’s" subcontractors, agents or servants as fully as if they were the acts,
defaults or omissions of "Contractor".

Assignment

Every subcontract shall expressly reserve "Contractor's" right to freely assign the subcontract to "Company".
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ARTICLE ‘V. NOTICES AND COMMUNICATION

All notices and other correspondence required or authorized hereunder shall be given in writing to the address
mentioned in the pre-amble of the present Contract. The date upon which such notice or communication is received
by the addressee, shall be deemed to be the effective date for such notice or communication.

ARTICLE YA. FORCE MAJEURE

YA,Y Force majeure refers to events such as war, floods, earthquakes, outbreaks of infectious diseases,
which are unforeseeable and preventable and beyond the ability of each of the parties to the contract to control,
stop or resolve.

YA,Y None of the parties shall be liable against the other for damage and damage to the parts caused by
government regulations and laws, national orders and regulations, strikes (except the strike of contractor
employees), rebellion, war, insurrection, terrorist operations, social disturbance, forced accidents. And they will not
be held responsible for events beyond the control of the parties. Delays that occur due to the above are not
considered defects in the implementation of the department

YA,Y For the purpose of this Contract, Force Majeure shall mean all unforeseen impediments at the time of
conclusion of Contract and overpowering forces which prevent either Party from fulfilling his obligation under this
Contract, provided that the prevention or the eventuating of such events is beyond the control of the Party
concerned. If either Party hereto is prevented, hindered or delayed from performing all or any of its obligations
hereunder as a result of Force Majeure, such prevention, hindrance or delay shall not be considered breach of this
Contract and that Party shall be relieved from such obligations for the duration of such Force Majeure (but for no
longer period), provided however that there is a direct relation between the interruption, hindrance or delay in the
performance of the Work/Services and Force Majeure.

YA, ¢ The Party affected by Force Majeure shall promptly notify the other Party, with evidence of the
occurrence of the related event and shall give prompt notice once the end of the Force Majeure situation is
reached. "Contractor" shall immediately suspend the performance of the Work/Services affected by Force Majeure
and maintain all safety, security and protective measures insofar as he is capable to provide.

YA,e The Party affected by Force Majeure who has given such notice shall be excused from the
performance or punctual performance of its obligations under Contract as long as the consequences of the
relevant event of Force Majeure continues and to the extent that such Party's performance is actually prevented,
hindered or delayed or made the progress of Work/Services impossible.

YA, Each Party shall bear separately all direct and indirect financial consequences of such Force Majeure
situation and no extra payment or compensation shall be due to "Contractor" by "Company" due to suspension of
Work for Force Majeure. Each Party shall bear separately all direct and indirect financial consequences of such Force
Majeure situation and no extra payment or compensation shall be due to "Contractor" by "Company" due to
suspension of Work for Force Majeure.

YA,Y In case a Force Majeure situation continues for more than thirty (Y+) days, the Parties shall have the
right to terminate this Contract, at any time after the expiring of such thirty (Y-) day period, notifying the other
Party in writing to such effect. If Contract is so terminated, "Contractor" shall be entitled to receive only an amount of

o 2819 Joud 8 590 g b ol g




30 Gk Clles lhenuly adg Laas cqo il Sleas ol pen 4 HP2000 E98 JS0 olKiws g0 leas 1 Lol 059
Dy 50 e o 5,5 Glzke sl

\oeoc S

VEF- VT aailio o)l

Y5 1 FY anio

money related to actual progress of Work and relevant costs until the date of such termination and which shall not
include any amount for indirect and consequential costs. "Contractor" shall immediately assign to "Company" any
Subcontracts and/or Purchase Orders.

ARTICLE 4. GOVERNING LAW OF CONTRACT

The law governing the relationship between the Parties and this Contract, including but not limited to the works to be
performed, payments and the manner of payment, commitments undertaken and agreed, and, in the whole, to the
Contract, its construction and interpretation shall be the laws of the Islamic Republic of Iran.

During their stay in Iran and/or on/in/at any designated places onshore or offshore in Iran, "Contractor", its
Personnel, and Representatives shall observe all codes, laws, and regulations in force in the Islamic Republic of Iran
and in the region where the works under the Contract is to be executed. Even if outside the Iranian Territorial
Jurisdiction, "Contractor", its staff, Representatives, and Personnel shall not act or do anything which might in any
way adversely affect the provisions of this Contract or the application of the applicable law.

"Contractor" acknowledges and declares that it is aware of all existing, if any, and/or possible restrictions involving
Iran and/or doing business with Iran, inside or outside Iran related to this Contract and hereby waves and abandons
any and all rights to resort to any such excuses, including embargos or restrictions, for exonerating itself from its
commitments and obligations under this Contract.

ARTICLE Y -. DISPUTE RESOLUTION

All disputes and differences, of whatever nature, which may arise between the Parties from or in connection with the
validity of the Contract and performance of Works and Services, Parties obligations and commitments under the
Contract and law, interpretation or termination of the Contract and all the consequences thereof and any disputes
related to the compensation, payment and/or manner of payment shall be settled by the good faith negotiations
between the Parties. If no settlement is reached within one (1) month period, then the unsettled dispute(s) shall be
referred to and settled solely by Tehran courts and no other court of any nation shall have jurisdiction over any
dispute between the Parties.

ARTICLE Y). PERFORMANCE OF THE SERVICES

INDEPENDENT "CONTRACTOR" RELATIONSHIP

In the performance of the Services, "CONTRACTOR" is an independent "CONTRACTOR" with the authority to direct
and control performance of the WORK notwithstanding that "CONTRACTOR" shall perform the WORK in accordance
to this CONTRACT and JOB SPECIFICATION and pursuant to "COMPANY"S Instruction and supervision contemplated
herein and shall seek the approval of "COMPANY".

DISCIPLINE

"CONTRACTOR" shall maintain at all times strict discipline and good order among its employees and shall abide by
and conform to all rules and regulations promulgated by "COMPANY" and which are furnished to "CONTRACTOR"
from time to time.

YV\,¥ SAFETY

o 2819 Joud 8 590 g b ol g




30 Gk Clles lhenuly adg Laas cqo il Sleas ol pen 4 HP2000 E98 JS0 olKiws g0 leas 1 Lol 059
Dy 50 e o 5,5 Glzke sl

\oeoc S

VEF- VT aailio o)l

VE 5 PY amio

"CONTRACTOR" shall provide, maintain and keep available all safety appliances required by local law & Safety policy,
as well as those necessary in accordance with good oil field practice and "Contractors" rendered HSE for protection of
both "Company" and "CONTRACTOR" PERSONNEL and the Drilling Unit. All "COMPANY" and "CONTRACTOR"
PERSONNEL shall strictly abide by safety regulations established on the Drilling Unit.

¥1,¢ RECORDS TO BE FURNISHED BY "CONTRACTOR"

"CONTRACTOR" shall keep and furnish to "COMPANY" services reports as "Company’s" request.

Y1, TRAINING of "COMPANY" PERSONNEL

"CONTRACTOR" shall undertake to perform On-Job training of no cost to the "COMPANY" PERSONNEL.
¥V,%  Consideration of HSE REGULATIONS

Y1,%,) "CONTRACTOR'S" HSE regulations shall be followed by "CONTRACTOR". Also "CONTRACTOR'S"
HSE regulations shall be followed by its SUBCONTRACTORS. In addition to above regulations, HSE

regulations mentioned Section V — HEALTH, SAFETY, SECURITY AND ENVIRONMENT shall be followed by
"CONTRACTOR".

Y1,%,Y All consequent costs of above items shall be borne by "Contractor".

Y1,%,Y In addition to Article Y),7,Y above, "CONTRACTOR" shall follow and perform other HSE regulations
and crisis management which will be requested by "COMPANY" REPRESENTATIVE and "CONTRACTOR" shall
submit their manual and other documents in technical proposal submit time.

"CONTRACTOR" shall follow all above plans, procedures and policies. If any of HSE regulations mentioned in
JOB SPECIFICATION is not followed, "COMPANY" shall notify the "CONTRACTOR" about subject in advance and shall
has the right to deduct according to Article ¢,Y above, at its discretion as penalty from "CONTRACTOR"'S invoices. In
such case "CONTRACTOR" has no right of objection or claim.

ARTICLE YY. GUARANTEES AND BONDS

"CONTRACTOR" shall submit to "COMPANY" before or at time of signing of this CONTRACT an unconditional
and irrevocable Bank guarantee as good performance guarantee, in the form provided to "CONTRACTOR"
at time of tendering and issued by an Iranian Bank in favor of "COMPANY" in an amount equal to five (0)
percent of the estimated CONTRACT price for performance of the Services to be furnished hereunder.

The Bank Guarantee for Performance shall be provided in the format issued by the "COMPANY".

The said Performance Guarantee shall be kept valid or extended by "CONTRACTOR" or beneficiary up to the date of
issuance of the Completion Certificate, and extendible on "COMPANY"’S request in accordance with the terms and
conditions of the CONTRACT and "COMPANY" shall have the right at any time if "CONTRACTOR" at the "COMPANY"
discretion and/or judgment is not able to perform its obligations under this CONTRACT or fails to provide personnel
and equipment necessary for the WORK to the approval of "COMPANY" representative and/ or in case of occurrence
of the event of termination with cause or breach of this CONTRACT shall cause expenses for "COMPANY" which
otherwise "CONTRACTOR" should have incurred, then "COMPANY" shall have the right to confiscate this guarantee or
portion of it as compensation for the loss, damage or expenses incurred by "COMPANY" without need for
"COMPANY" to prove the reason for confiscation in advance, and this shall not affect "COMPANY'"’S other rights and
privileges.
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Company" shall deduct and retain ten () -) percent from all amounts of each invoices payable under this Contract as
good performance retention.

Advance payment Guarantee

The advance payment(s), if exists, shall be paid against unconditional, irrevocable, and extendable Bank Guarantee,
to be issued in "Company's" favor for the same amount and in the same currency of the Contract (Rails). The Advance
Payment Bank Guarantee shall be produced and issued by a reputable, reliable, and acceptable Iranian bank to
"Company", valid until after the full depreciation of the advanced amount from "Contractor's" monthly invoices, in
equal installments.

ARTUCLE YY. GENERAL PROVISIONS

Amendments

No modification of or amendment to this Contract shall be valid or binding unless provided in a writing that
specifically references this Contract and that has been duly executed by authorized representatives of the Parties.

Waiver

No waiver of any breach of this Contract shall be or deemed to be effective or binding unless the waiver is in writing
and signed by an authorized representative of the Party purporting to have waived the breach and, unless otherwise
provided in this Contract, such waiver shall be limited to the specific breach waived. A Party's failure to enforce or
delay in enforcing any of the terms and conditions of this Contract shall not constitute or be deemed to constitute a
waiver of such terms or conditions.

Entire Agreement

This Contract and the attachments hereto constitutes the entire agreement between the Parties regarding the Work
and supersedes all prior negotiations, representations or agreements related to this Contract, either written or oral,
and there are no collateral or other statements, understandings, covenants, contracts, representations or warranties,
written or oral, relating to the subject matter of this Contract.

Confidentiality

"Contractor" Group shall hold Confidential Information strictly confidential and shall not disclose Confidential
Information to any Person, including, without limitation, an Affiliate of "Contractor", without the prior written
consent of "Company". Subject to the exceptions specified in this Article, each member of "Contractor" Group shall
take all reasonable measures to protect the confidentiality of such Confidential Information. No member of
"Contractor"” Group shall, without the prior written agreement of "Company", use, reproduce, copy, disclose to, place
at the disposal of or use on behalf of "Contractor" or any third party or enable any third party to use, peruse or copy
any of the Confidential Information, including, without limitation, drawings, data, and computer software which:

Is provided to "Contractor" by or on behalf of "Company" Group, or member thereof, in or in relation to this
Contract;

Become the property of or vested in "Company" Group, or member thereof, in accordance with this Contract; or
"Contractor" Group or member thereof, prepares in connection with the Work.

Article Headings
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The article headings and subheadings in this Contract are for convenience only, and shall not affect the meaning,
construction or interpretation of this Contract.

Counterparts and Facsimile Execution

This Contract may be executed in any number of counterparts, each of which shall be deemed an original of this
Contract and which together shall constitute one and the same instrument; provided that neither Party shall be
bound to this Contract unless and until both Parties have. A signature page signed by a Party and sent by facsimile
machine to the other Party shall be deemed to be valid as an original and shall be binding as between the Parties.

Separable Provisions

Each provision of this Contract shall be considered separable and if any provision(s) is (are) determined to be invalid,
unenforceable or illegal under any existing or future law, such invalidity, unenforceability or illegality shall not impair
the operation of or affect those portions of this Contract that are valid, enforceable and legal.

Drafting

No consideration shall be given to the fact or presumption that one Party has a greater or lesser hand in drafting this
Contract.

Survival

In the event of termination or expiration of this Contract, the provisions pertaining to warranty, indemnity, audit,
confidentiality, insurance, disclaimer of consequential damages, limitation of liability, dispute resolution, and
governing law shall remain in full force and effect.
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SCOPE OF WORK
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General
Contractor shall perform the activities set forth in the following list. Contractor may be required to
perform additional functions in respect to safety operations.
Contractor shall provide and install on the Rig(s), Hydrogen Sulfide detection and required
safety Equipment as detailed in this section.
Contractor is responsible for the spare parts and services necessary to maintain his Equipment.
Contractor's personnel will also assist and advise the Drilling Contractor as to Hydrogen Sulfide safety
Equipment maintenance for all such Equipment, if any, provided by the Drilling Contractor.
Contractor is required to supervise and perform installation and removal of all Hydrogen Sulfide safety
Equipment and safety survival Equipment provided for the Rig. Contractor's Personnel will also
advise and assist the Drilling Contractor in installation and co-ordination of usage of Drilling
Contractor supplied safety Equipment, if any.
Contractor is required to maintain a current inventory of all Hydrogen Sulfide safety Equipment
on board the Rig(s). All the equipment shall be suitable to be used in HYS, COY environment.
Contractor will provide training to familiarize rig and service company personnel on the use of
emergency Equipment.
Contractor is responsible for supervising emergency drills and insuring every person on the Rig is
aware of required safety measures to be taken in the event Hydrogen Sulfide is detected during
drilling, work over, testing and completion operations.
Contractor personnel shall monitor Hydrogen Sulfide concentrations during routine and special
(Coring, DST, etc.) Operations on the Rig.
Contractor shall assist Company and the Drilling contractor in preparing a competent and
comprehensive written Hydrogen Sulfide safety contingency plan setting forth actions to be taken
by all personnel on board the Rig in preparation for drilling and testing operations.

Contractor will make a survey on the Rig, check the available HYS protection Equipment and submit to
the Company a detailed Technical Report including but not limited to:

* The HYS protection Equipment availability; number and conditions; layout; efficiency; and his
recommendation for the required supplementary Equipment.
Direction and supervision of the training of all Personnel present on the Worksite in respect of HYS
(or other hydrocarbon gases) hazards as identified in the well program or by Company's
specifications and Contract requirements, Supervision for the implementation of Company's Safety
specifications on the Worksite, Proper use, maintenance and repair of the Equipment to ensure
trouble free operation.
The Contractor shall perform the work based on following standards:
* EN 0. )¢ - Construction Requirements for Explosion Protected Electrical Apparatus
® EN \Y'Y- For Air Filters and Purifiers
e EN VY1- Parts for full face masks for respiratory protected devices
® EN \Y'V- For Self-contained Compressed Air Breathing Apparatus
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e EN VYA- Respiratory protected devices- Compressed air line breathing apparatus.

Y- PROVISION OF REPORTS
Daily report of activities in a format to be agreed with Company Representative, record of
Breakdown time, analysis of technical difficulties encountered, inventory list of products and

consumables consumed and remaining on the Worksite, maintenance, repairs performed and spare
parts consumption, post analysis of any Equipment failure or Services non-conformance, reporting
to Company's REPRESENTATIVE the drilling Rig Safety Equipment status/operating conditions and

conformance.
Contractor to adopt formats for reporting the Daily reports on checks carried out on compressors,
cascades, SCBA, work escape sets, recharging, HYS checks in areas around compressor’s air intakes
& training conducted.
Weekly reports on training conducted for all personnel & rig floor personnel.
Weekly and Monthly reports on air quality test results. Weekly & monthly reports on checks &
calibrations made for portable gas detectors as specified hereafter. All reports to be signed by
Company drilling supervisor and sent to Company's base for drilling engineer review.
¥- PROVISION OF EQUIPMENT’S
Contractor shall provide the Equipment to perform the Services.
Quantity of Equipment is based on operation in one Rig; Contractor shall manage to provide required
guantity of Equipment for operation of at least one Rig. Equipment provided shall be designed for the
safety-zone-area classification where they are deployed.

If the Client needs any of the list of equipment, the contractor must provide the required quantity. Additional
equipment may be required for specific operations.

All the equipment must be of the Explosion proof equipment (EX) type

Subject to the available equipment on the drilling rig, the Equipment list may be amended to match the
actual Company requirements.

The Equipment shall be remunerated on a daily basis, when requested by Company, from the time they
said Equipment is installed by Contractor on board the rig and ready to work until the released at the well
site

t- PROVISION OF PERSONNEL
Contractor shall provide the Personnel to perform the Services. Contractor's Personnel is listed in
Part Y.

At Company’s request and subject to three (Y) days’ notice, Contractor shall provide (an)
additional qualified Operator(s) to perform the same Services.

Contractor’s Area Manager must justify more than ). years oilfield experience and will be

Located in Base in order to be available for consultation whenever required.
Contractor will provide fully qualified and experienced engineering.
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Contractor shall not replace any personnel without formal approval from the Company, and
Must provide personnel with equal qualification and experience.

Personnel on board the rig (call out basis)

* One (V) experience HYS technician (Have at least V years of work experience)

* One ()) HYS Technician (at Company’s request) (Have at least Y years of work experience)
CV (s) of Contractor’s proposed personnel should be attached.

Notes:

Above mentioned Personnel have been considered for operation in one operating Rig.

The on location period shall not exceed four weeks and provision will be made for relief by a
second technician of the same qualification.

SECTION Y- OTHER OPERATIONAL SPECIFICATION

V- CALIBRATION OF PORTABLE H2S GAS DETECTORS
It is the responsibility of the HYS Technician to maintain all HYS safety Equipment to assure it is clean,
operable and physically located where it is to be stationed with reasonable stock of calibration
test and air quality test Equipment for at least ¥ months operation to be kept permanently on
board the rig.

Such maintenance will include:
Bi-monthly calibration of the sensors.
Daily continuity check of the sensors.
Weekly test of all system alarm devices.
Portable HYS detector to be checked on weekly basis and calibrated on monthly basis.
Breathing air compressor oil and filter element service in conformance with
manufacturers recommendation. Daily start up.
Daily check of all breathing air manifold regulators, gauges and outlets for proper setting,
operation, cleanliness, accessibility and leaks.
Daily check of cascade storage system to assure proper pressure and volume is present.
Continued check of all miscellaneous items such as breathing apparatus, resuscitators,
windsocks, HYS alert status flags, communication devices, various storage boxes and hose
lines. Such checks will assure all such Equipment is operational and present.

Performance test every time the spud of the rig or on a case-by-case basis according to the
client's request
= HYS Gas testing equipment from the choke manifold
Y- AIRLOOP SYSTEM
= At least one air compressor must be diesel driven.
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= Y. sets of communication devices to be provided and which can be used while making up
(speak easy diaphragm).
Y- DRILLS

It is the responsibility of the HYS Technician coordinating with the Company Drilling Supervisor and
Drilling Contractor's Tool pusher to schedule various drills to train and maintain a satisfactory level of
employee preparedness to HYS emergencies.

Such drills should include supervisory problem recognition, mustering personnel in response to
various alarms, and evacuation practice.

Detailed records of all drills will be kept and copies furnished to Company Representative.

t- TRAINING

It is the responsibility of the HYS Technician to conduct all training necessary to assure that all
personnel:
= Understand the hazards of HYS.
= Know how to use breathing apparatus (any type), communication devices, gas detection
instruments and resuscitators.
Can administer CPR and mouth to mouth resuscitation.
Understand the HYS alert status system and interpretation of wind direction from
windsocks.
= Thoroughly understand all aspects of the various evacuation plans.

Training to be conducted using English and Farsi printed texts.
Detailed records of all training will be kept and copies furnished to Company Representative. Weekly

training for all rig personnel for at least Y- min. Each session on the use of the subject

System / Equipment. Training to include characteristics of HYS and its dangers, safety procedures to be
used when HYS is encountered or suspected, and recommended first aid procedures. The personnel
must be instructed in, and practice using the protective Equipment available and the gas detectors for
monitoring HYS. All drillers and key personnel must be instructed in the use of portable resuscitators.

All visitors to the rig should be made aware of the precautions in force and given basic instructions in
Emergency Procedures.

Weekly HYS drills to be conducted for rig floor personnel (day and night at least Y- min on well control

while utilizing air loop Equipment.

Daily HYS briefing (minimum duration )-min) for every arrival at the rig and hence included in the
regular HYS training.
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°- ORIENTATION

It is the responsibility of the HYS Technician to personally meet all arrivals of personnel on the Rig to
provide orientation and any necessary training.

Such orientation should include:

= Verification via actual use that individuals can properly use the breathing apparatus.
= Explain HYS alert system and basic hazards of HYS.
= Physically show individual HYS alert status flags, windsocks, briefing areas and manifolds.

Detailed records of all orientation will be kept and copies furnished to Company Representative.
- CONTINGENCY PLANS & STATION BILLS

It is the responsibility of the HYS technician to draft and implement contingency plans and station Bills
for the Rig Location.

Note: Contractor will be responsible for maintaining all his Equipment in good working order and shall
repair or replace them when necessary. Said maintenance and repair work (including inspection)
shall be performed solely at the expense of Contractor.

Following completion of each job, Contractor's personnel will be fully responsible to service,
maintain and secure the Equipment for temporary storage on board of drilling rig as well as to
properly pack and secure the Equipment in basket/container for easy and safe transportation.
Company will not accept loose item.

V- TRANSPORTATION

Contractor will be responsible for transportation of its Equipment, spare parts, consumables, and
Personnel to Rig location.

Loading and offloading of Contractor's Equipment as well as other liabilities will remain at Company's
expense and responsibility.
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SECTION Y- QHSE REQUIREMENT
Introduction

This Document is without prejudice whatsoever and howsoever to any of COMPANY rights and shall
not release CONTRACTOR in any way from any of his obligations and liabilities under the CONTRACT
or at law.

This Document defines, in the following ten sections, the health, safety, and environment
(hereafter "HSE") requirements to be applied by the CONTRACTOR as a minimum requirement:

-

Regulations

Responsibilities of management
Risk evaluation

SUBCONTRACTORS and supplies control
Operations control

Training and competence

Emergency preparedness

Incidents and corrective actions

Audits and inspections

Y.
Y.
£,
c.
.
V.
A.
A.
).

. HSE improvement plan

‘. REGULATIONS: COMPLIANCE WITH APPLICABLE LAWS

CONTRACTOR shall comply (and ensure compliance by any SUBCONTRACTORS) with all applicable national and international laws and
regulations throughout the performance of the CONTRACT, and in particular the HSE laws and regulations relating to:

The environment

His PERSONNEL (in particular the regulations issued by the national labour and health authorities)

His logistics (in particular the regulations issued by the national transport authority, those applied by the
International Air Transport Association -IATA- etc)

His operations and EQUIPMENT.

Y. RESPONSIBILITIES OF MANAGEMENT
Y,V HSE policy

CONTRACTOR shall ensure that his PERSONNEL involved in the performance of the SERVICES are fully
aware of and committed to Contractor HSE policy and objectives.

Y,¥ HSE responsibility

CONTRACTOR shall take all necessary measures associated with the performance of the SERVICES to protect
the integrity of PERSONNEL, assets and the environment.

Y,¥ HSE Representative

CONTRACTOR shall appoint an HSE Representative for the performance of the CONTRACT who,
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notwithstanding his other roles, shall be responsible for the implementation and maintenance of the
HSE management system required in this Document. The CONTRACTOR HSE Representative shall fully
co-operate with COMPANY REPRESENTATIVE.

Y,¢ HSE organization

CONTRACTOR shall demonstrate that his functional organisation and corresponding resources make
him capable to satisfy the requirements of this HSE Document at any time of the performance of the
SERVICES.

Y, HSE communications

CONTRACTOR shall have a system to ensure that HSE information is communicated among all the
PERSONNEL involved in the performance of the SERVICES.

In case of major accident on the WORKSITE, CONTRACTOR shall communicate in accordance with the
emergency plan jointly established with COMPANY as per article V,Y of this HSE Document.

¥. RISK
EVALUATION

¥,V Risk evaluation system

CONTRACTOR shall have a system to evaluate the risks to PERSONNEL, assets and the environment and
to review the effectiveness of the associated control & recovery measures, taking in account technical

and local data.

¥,Y Technical data

CONTRACTOR shall provide, before COMMENCEMENT DATE, a technical file that includes the
following items:

technical specifications of the EQUIPMENT,
general arrangement drawings, showing the location of EQUIPMENT,
EQUIPMENT lay-out drawings,

electric power single line diagram showing the emergency shut-down switches, the main and
emergency distribution boards, and the main and emergency power sources,

hazardous areas classification and electrical EQUIPMENT protection in hazardous areas,

a complete drawing of bonding and grounding arrangements (onshore installation)

a drawing showing the nature and distribution of fire and gas detection,
specification of the telecommunication EQUIPMENT,

civil engineering design specifications (onshore installation)
Onshore EQUIPMENT specifications (onshore installation)
¥,¥ Local data

CONTRACTOR shall review with COMPANY the local data applicable for his evaluation of the risk
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associated with the performance of the SERVICES. The data shall include:

the WORKSITE survey carried out by CONTRACTOR,

the "assessment of his PERSONNEL fitness for the specific working and living conditions " made
according to the Y440 “ Health Assessment of Fitness To Work In The E&P Industry ” by the E&P Forum,
the "assessment of local medical support facilities" made according to the Y440 “ Standards for
Medical Support ” by the E&P Forum,

the assessment of local transport conditions

the "environmental baseline survey",

the "environmental impact assessment",

Any other HSE risk evaluation related to the subsurface conditions, the meteorological conditions and
the like.

¥,t Risk evaluation

CONTRACTOR shall integrate the technical data and the local data into his risk evaluation for all his
activities required for the performance of the SERVICES.

The evaluation shall include the identification of HSE risks associated with the activities required for
the performance of SERVICES. For each of the critical HSE risks, this evaluation shall list the related
activities, the potential consequences, the control and recovery measures, the factors that may
jeopardize these measures and the reference documents.

The control or prevention measures shall include EQUIPMENT (such as electrical grounding circuits, rotating
part shields, ventilation system,...) and procedures (such as a vaccination procedure, the audit procedure for
living quarters hygiene, the electrical lockout procedure, PERSONNEL HSE competence,...). The recovery or

intervention measures shall include EQUIPMENT (such as the sick bays, the firefighting EQUIPMENT,) and
procedures (such as the medical evacuation procedure, the fire fighting procedures,).

CONTRACTOR shall submit his initial HSE risk evaluation to COMPANY for approval before COMMENCEMENT
DATE, demonstrating that the HSE risk associated with the performance of the SERVICES is as low as
reasonably achievable.

COMPANY reserves the right to require third party verifications of specific elements of the risk

evaluation made by CONTRACTOR.

¥,® Risk reduction

CONTRACTOR shall continuously upgrade his HSE measures as a result of his HSE improvement plan
(refer to Article \ - of this HSE Document) and as required by COMPANY.

¥," PERSONNEL’s involvement

CONTRACTOR shall continuously reinforce, during the performance of the SERVICES,

- his PERSONNEL’s awareness of the HSE risks and
- His PERSONNEL’s knowledge of the associated control and recovery measures.
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This reinforcement, in addition to formal training, shall be done with procedures such as:
HSE induction,

regular meetings and inspections,

drills,

work permits system,

job risk analysis,

employees interactive safety control,

Reporting system.

¢. SUBCONTRACTORS AND SUPPLIES
CONTROL

CONTRACTOR shall have a selection and control system to ensure that his SUBCONTRACTORS fully
comply with the HSE requirements of this CONTRACT.

CONTRACTOR shall have a control system to ensure that any EQUIPMENT, material, product,
consumable, mobilized or utilized for the SERVICES fully comply with the HSE requirements of this
CONTRACT.

0. OPERATIONS CONTROL

0,) General
0,\,) WORKSITE access

CONTRACTOR shall ensure that anybody proceeding to the WORKSITE

- is registered in the muster list when coming in or out

- wears the proper personal protective EQUIPMENT
Has received a safety booklet containing the general HSE rules for the site covering the alarm system
and the muster locations, the WORSITE organization of responsibilities, work control, the prohibition of
alcoholic beverages or illegal drugs, smoking in designated areas only, housekeeping

- receives an induction safety course
&)\, Y Alcohol and drug prohibition at Work Site
0,),Y Smoking restriction at Work Site
0,),¢ Personnel protective EQUIPMENT (PPE)

CONTRACTOR PERSONNEL shall always wear personnel protective EQUIPMENT suitable for the type
of work being carried out at the WORKSITE.

CONTRACTOR shall maintain at the WORKSITE, to meet the above condition, sufficient stock of PPE such
as:

safety helmet, work clothes, safety shoes, protective gloves for standard activity,
EQUIPMENT for welding, working on live electrical EQUIPMENT, cementing, handling toxic and
corrosive materials, and working in noisy areas,
- breathing canister masks for evacuation purpose,
®,Y Special Operations
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0,Y,\ Work permit

CONTRACTOR shall have a work permit system.

CONTRACTOR shall review his work permit system and any other WORKSITE permit system with
COMPANY to determine the overall work permit system to be used at the WORKSITE.

Before the performance of any special operation, a work permit shall be established with all the
involved PERSONNEL to ensure that such operation will be carried out with:
full awareness of risks and refreshed knowledge of control and recovery measures by all
concerned
competent PERSONNEL,
written procedures,
Specified and inspected EQUIPMENT.

The list of qualified CONTRACTOR's PERSONNEL and specific procedures for the work performed shall
be attached to such permits.

CONTRACTOR shall ensure that a hot work permit has been established before any welding, burning
or spark-producing work is performed because of the work itself or because of adjacent operations.

CONTRACTOR shall ensure that a work permit has been established before starting activities such as:

entering confined spaces

working on pressurized enclosures

working on electrical systems

working on safety systems

work involving hazardous or toxic materials (including radioactive sources, explosives and
contaminated atmosphere)

special lifting operation

work in unguarded-unprotected areas

work over Tanks, Silos etc

In particular, the work permit shall include an isolation requirement for any work on EQUIPMENT, or
close to EQUIPMENT that may be remotely activated.

®,Y,¥ Operations with oil based mud

Potential risks:

Fire and explosion, falls, pollution

CONTRACTOR’s control and recovery measures:

Firefighting instructions: the standard firefighting instructions will be modified to take into account the
additional risks when using oil-based mud.
Fall control: all stairs and work areas on which oil based mud is liable to fall will be either made of non-slip plates
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or covered with efficient non-slip materials.
Pollution control: EQUIPMENT shall be sealed and drained and particular care will be taken to protect the
environment against oil based mud wastes.

0,Y,Y Operations with HYS suspected of being present in the formation to be drilled

Potential risks:

Fatal intoxication

CONTRACTOR’s control and recovery measures:

Toxic gas detection:

PERSONNEL working on the drill floor and in the mud pits and mud pumps areas will be provided with
portable H Y S detectors.

The alarm setting of the detectors and system will be \ --PPM H Y S.

Breathing apparatus: Unless otherwise specified
Canister masks for evacuation purpose will be provided to PERSONNEL on board plus Y- %
additional masks.

either Self Contained Breathing Apparatus (SCBA) with compressed air for one hour duration before
recharging or a face mask connected by a hose to a compressed air system with a minimum of four hours
duration, will be provided for PERSONNEL liable to enter an H Y S polluted area. Two

(Y) Sets will be the minimum required for the unit.

Safety rules: the safety rules and the muster roll which are given to all personnel on board will be
amended to include the possibility of H Y S pollution and the carrying & using of canister masks.

The operating instructions will be amended to include the use of self-contained breathing sets.
Training: CONTRACTOR PERSONNEL present on board the RIG must be trained in H Y S hazards and
use of canister masks. CONTRACTOR shall verify that all PERSONNEL on the WORKSITE has received
similar proper training and shall report to COMPANY REPRESENTATIVE any non- conformity.

¢,Y,¢ Operations with explosives

(Whenever explosives are provided by CONTRACTOR for the performance of the SERVICES)

Potential risks:

Inadvertent detonation of explosive under shock, heat or firing system inadvertently activated.
Projections upon gun systems retrieval from the hole due to trapped pressure.
Loss or theft of explosives.

CONTRACTOR’s EQUIPMENT:

Explosives in their packages shall be classified in United Nations hazard division UN-),¢S.
If a specific explosive is not available in hazard division UN-),¢S from the world market, as
satisfactorily documented by CONTRACTOR, it may be obtained solely in the next UN hazard divisions.
Gun systems shall be such that upon retrieval internal pressure can be safely bled down.
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The wireline firing system shall be an Exploding Bridge Wire (EBW) type or an Exploding Foil Initiator
(EF1) type without primary explosive or an electrical detonator type containing primary explosive with
a DCresistance of 0- Ohms and a no-fire current greater than Y- - mA.

The tubing conveyed firing system shall have two independent actions to initiate the detonator,

One of which being a down hole parameter such as well pressure.

Explosive containers shall be clearly labeled and meet the specifications of the applicable regulations.
Inventory keys and movement shall be closely coordinated with COMPANY and other relevant
contractors.

Detonators must be segregated in a separate store.

Written procedure:
CONTRACTOR shall demonstrate that his written procedure matches the recommended practices for

oilfield explosives safety (APl RP 1V) of the American Petroleum Institute (API), dated March \
- Y44¢ or its most recent revision.

Assured competence:

The entire operation with explosives shall be conducted by CONTRACTOR PERSONNEL with documented
competence. Certificates and reference training documentation shall be provided to COMPANY when
requested.

¢,Y,¢ Operations with radioactive sources

(whenever radio-active sources) are provided by CONTRACTOR for the performance of the
SERVICES)

Potential risks:

Irradiation

Down hole contamination

Mud contamination

Loss or theft of radioactive material

CONTRACTOR’s EQUIPMENT:

The down whole radioactive source shall be an electronic generator that is not radioactive when not
energized or a chemical source that is radioactive all the time with its radioactive material integrated
in blocks of ceramic or glass.

The wire line EQUIPMENT shall be such that the radioactive sources can be fished with the cut and thread
method.

The logging while drilling EQUIPMENT shall be such that the radioactive sources can be fished with

A line through the stuck drill string.

The radioactive containers shall be clearly labeled and meet the specifications of the applicable
regulations. In marine and fluvial transportation, an acoustic beacon and a water buoy shall be
integrated in the radioactive containers. On WORKSITE, the radioactive sources may be stored in the
transport container for a few days or they may be stored in a permanent radioactive container for the
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duration of the well and beyond.

Inventory, keys and movement, shall be closely coordinated with COMPANY and other relevant
contractors. On WORKSITE, the access to the radioactive containers shall be controlled within a limit
where the dose equivalent rate is Y,o0uSv/hour above background.

In case of any onshore installation this permanent radioactive container shall be fixed to the

installation

Written procedure:

CONTRACTOR shall be able to demonstrate that his written procedure provides an effective control of the
risks identified at the beginning of this Article o,Y,0.

Assured competence:

The entire operation with radioactive sources shall be conducted by CONTRACTOR PERSONNEL with
documented competence. Certificates and reference training documentation shall be provided to
COMPANY when requested.

0,Y Dangerous products
®,¥,) Material safety data sheet

CONTRACTOR shall maintain an inventory of hazardous materials or substances that are used at the
WORKSITE such as:
mud and treatment products,

cement products,
corrosion protection,
explosives,
radioactive materials
combustibles
solvents and paints
compressed gases

CONTRACTOR shall make readily available, for each of these hazardous materials, a material safety data sheet- MSDS- to
reinforce awareness of the HSE risks and knowledge of the control & recovery measures by all concerned.

o,v,¥ Procedures

CONTRACTOR shall ensure that dangerous products and dangerous wastes are well identified,
segregated, transported, stored, and handled in a clean and safe way, according to written
procedures.

On onshore rigs, the International Association of Drilling Contractors (IADC) rules for dangerous
products apply.

0,¢ Documentation
0,¢,) Documentation control
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CONTRACTOR shall have a system to ensure that his HSE related documents and records are
identified, verified, up to date, and available at the WORKSITE.

0,¢,Y Reference documents

These documents shall comprise reference information such as:

HSE applicable regulations

HSE management system, policies and procedures
Technical file

Construction portfolio (onshore only)

Training manual and training aids

Emergency response plan and drills

Maintenance manual

API reference documents

¢,£,¥Y Monitoring / history records

These documents shall comprise monitoring / history record files such as:

Risk evaluation records

HSE meetings reports

Work Permits

Inventory / movement of dangerous goods
Competence records of all CONTRACTOR PERSONNEL
HSE log book to register the HSE drills and the periodical tests and maintenance of the HSE
EQUIPMENT

Incident / accident reports

HSE audit reports and follow-up

Inspection and test certificates

Modification authorizations

HSE improvement plans

1. TRAINING AND COMPETENCE

\,). Training and competence system

CONTRACTOR and his SUBCONTRACTORS shall have a formal training and competence assurance system

covering all the awareness, knowledge, and skills required for the performance of the SERVICES.
This system shall include an HSE training matrix relevant to risk exposure covering the type of participants, the course levels,

the refresher courses, and periods. The matrix shall include HSE subjects such as:
- HSE Risk identification and analysis (unsafe act auditing, job risk analysis, cause tree analysis, work
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permit, environment awareness, ...)

Personnel Fitness (periodical medical check-up, vaccinations, malaria prevention, ...)

General operation safety (stepping-handling-lifting, personal protective EQUIPMENT, working at

heights, ...)

Pressure safety (compressed air, high-pressure circuits, pressure vessels, pressurized operations,
)

Hazardous Materials safety (HYS hydrogen sulphide, explosive mixtures, asphyxia mixtures,

radioactive materials, nitrogen, mud products, treatment products, cements, drugs and alcohol,
)

Electricity safety (earth, lockout tag out, classified zones \-Y, ...)

Logistics safety (lifting gear, crane, forklift, container, air, marine, motor vehicle transportation,

personnel lifting, heliport safety, ...)

Mechanical safety (welding, cutting, sand blasting, painting, handling- tripping tubular, ...)

First aid

Fire fighting

Onshore safety (onshore safety induction, ...)

In order to increase the skills of Personnel and by COMPANY’S request , CONTRACTOR at its own
cost shall held the training courses For Y engineers of the COMPANY Personnel in related to HYS
Services . Courses should have high quality and must be held by overboard well known organization

.Valid certification must be award to participate.

Contractor is responsible for the cost of all training, all cost and fees for such course including air

tickets to/form, food, accommodation, insurance, medical cares, training materials, etc. of the
trainees, will be borne by contractor at no cost for Company.

V. EMERGENCY PREPAREDNESS

V,) Emergency system

CONTRACTOR shall have a system to identify the potential HSE emergencies associated with the
performance of the SERVICES and to ensure the readiness of the recovery measures.

Potential HSE emergencies may include:

fire and explosion
blowouts

spills and unplanned releases of produced fluids and gases or other materials
missing person, man overboard

WORKSITE injury, outbreaks of disease, need for medical evacuation
marine, aviation and motor vehicle accidents

loss of stability

total power failure

security breaches and sabotage, civil disorder, war

earthquakes, hurricanes and other natural events
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loss of radioactive material or explosive materials, radioactive source abandonment
pollution prevention

CONTRACTOR shall enforce alarm signals to communicate various emergency situations. CONTRACTOR’s
emergency plan shall be documented and provided to COMPANY upon request.

V.Y Emergency co-ordination

The CONTRACTOR initial emergency responses shall be reviewed with COMPANY to co-ordinate the

mobilization of the following resources into a complete emergency response plan:

- the community (firemen, hospitals and doctors, police force, coast guards, authorities, ...)
- specialized contractors (medical evacuation, security measures, nuclear search, ...)
- COMPANY resources (spill emergency response, medirescue, ...)

V,¥ Fire protective EQUIPMENT and life saving EQUIPMENT on onshote operations

CONTRACTOR’s fire protective EQUIPMENT shall comply with the requirements of the
certification of the marine support used in the performance of the SERVICES.

Fire protective EQUIPMENT and life saving EQUIPMENT on onshore operations

CONTRACTOR’s firefighting EQUIPMENT shall comply with the following minimum

requirements:

Basic firefighting stock for immediate action:

- Fuel oil storage area: \ x 0.-kg Dry Powder extinguisher
- Generator sets: \ x 1-kg CO Y extinguisher
- Electrical switchboard: \ x 1-kg CO Y extinguisher

- For site as a whole: Y x 0--kg Dry Powder wheeled units

Gas detection
A gas detection system provided, apart from any other gas detection, which may be used by the

geologists.

This system will consist of a permanent monitoring of gas detection in the vicinity of the EQUIPMENT.
An alarm will be given by a visual signal at the drill floor at Y- % of LEL. A second alarm will be raised
at V- % of LEL by a visual alarm and a siren. This alarm will be received in the office or will be powerful
enough to be received in the office.

A. INCIDENTS, ANOMALIES AND CORRECTIVE ACTIONS

A)Y Incident-anomaly system

CONTRACTOR shall have a system to report, analyze, and remedy to:
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Occupational events or chains of events, which have caused injury / illness and/or environmental
damage and/or material loss (accidents, incidents);
Occupational events (near miss incidents) or conditions (anomalies) having the potential to cause
accidents

A, Y Incident-anomaly reports

CONTRACTOR shall report to COMPANY the incidents and anomalies associated with the performance
of the SERVICES in particular:

- abnormal conditions
- adverse weather conditions

CONTRACTOR shall report the potential consequences on people, the environment and
material of anomalies and incidents, in addition to the real consequences of incidents.

In case of human victims, CONTRACTOR shall report the following data, as applicable:

victim’s name, age,

employer’s name

date of the first full day of incapacity to work,

date of return to the same work capability as before the incident (confirmed by a medical doctor or by
actual return to work) or the date of death.

The lost workdays of each victim shall be determined by the number of calendar days separating the
first full day of incapacity to work and the date of return to the same work capability as per the latest
edition of the E&P FORUM “Safety Incident Reporting System users Guide”.

There are no lost days associated with a fatality.

A,Y Analysis and remedial

action reports
CONTRACTOR shall report to COMPANY his analysis of the causes for the above incidents and

anomalies.

CONTRACTOR shall use the “Cause tree analysis” method when the consequences, real or potential,
are high. This method is described in the “analysis and reporting of incidents” section of the
“Encyclopedia of Occupational Health and Safety” produced, in Y44V, by the International Labor
Office (ILO).

A, ¢ Integrated incident-anomaly report

CONTRACTOR shall integrate in his HSE improvement plan, defined in this HSE Document article ) -,
the following information on incidents and anomalies:

- the monthly man-hours worked by his PERSONNEL under this CONTRACT
- the review of all incidents and anomalies associated with the performance of the SERVICES
- the corresponding corrective actions done and planned
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CONTRACTOR shall use the terminology defined in the latest edition of the specification TOTAL
EXPLORATION PRODUCTION SP-SEC-0-Y when reporting the above information in his HSE

improvement plan.

4. AUDITS AND INSPECTIONS
4,) Audits and inspections by CONTRACTOR

CONTRACTOR shall have a system of periodic audits and inspections for:

- the health of his PERSONNEL (pre-employment, regular, special and catering crew medical
examinations, vaccinations, noise survey, hygiene inspections, potable water testing, as per Article
Y,Y of this HSE Document “Local data”.)
the competence and training of his PERSONNEL
his Safe Working and HSE management procedures (in particular the work permit compliance with and
effectiveness)
the emergency response systems
the preventive maintenance of his EQUIPMENT
the status of his statutory certifications
the physical control of his dangerous goods
the effect of his activity on the environment

4,Y Inspections and tests certificates

CONTRACTOR shall maintain valid inspection and test certificates available on RIG for the following items,
throughout OPERATIONAL PERIOD:

pressure vessels, HP lines and production-test lines, PSV

lifting appliances and shackles,

extinguishers,

lifesaving appliances

anchors, chains and/or mooring lines,

Marine support registration certificate, classification certificate (as applicable).
Detectors calibration

BA Hydrostatic test

Compressors

Documents related to the laboratory issuing calibration certificates

4,¥ Records / documentation

CONTRACTOR shall keep the record of all the audits and inspections in the proper logbooks
CONTRACTOR shall communicate to COMPANY the plan, the result and the corrective actions
associated with his audits and inspections relevant to the CONTRACT, as a part of his HSE improvement

plan (refer to Article ) - of this HSE Document).
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4,¢ API reference documents

CONTRACTOR shall use as reference documents for audits and inspections the current edition of API
documents at EFFECTIVE DATE and in particular, those listed hereafter. These documents shall be
available on the RIG on COMMENCEMENT DATE:

For onshore rigs:

APl Spec ¢F Specification for drilling and well servicing structures.

APIRP ¢G Maintenance and use of drilling and well servicing structures.
AP| Spec 1D Specification for pipeline valves (steel gate, plug, ball and check valves). API
Spec 9A Specification for wire rope.

API RP 4B Recommended Practice on application, care, and use of wire rope for
oilfield service.

APl Spec ‘YA Specification for oil well drilling fluid materials.

APIRP \YBY&Y Recommended Practice for standard procedure for field testing drilling fluids.

APl Spec \1D  Specification for control systems for drilling well control EQUIPMENT
API RP V1E Recommended Practice for design of control systems for drilling well

control EQUIPMENT

AP| RP 0} Onshore oil and gas production practices for protection of the
environment

API RP oY Land drilling practices for protection of the environment

API RP oY Blowout Prevention EQUIPMENT Systems for drilling operations.

APIRP 0¢ Recommended Practice for occupational safety and health for oil and gas
well drilling and servicing operations.

API RP 1V Recommended Practice for oil field explosive safety.

In the event of conflict between these APl documents and COMPANY specifications and / or the
requirements under this CONTRACT, COMPANY specifications and / or the requirements under this
CONTRACT shall prevail over the APl documents.

V.. HSE IMPROVEMENT PLAN

CONTRACTOR shall have an HSE improvement plan covering at least the following:

Performance compared to HSE objectives

Corrective actions to do and done as defined by the following categories of HSE evaluations: risk
assessments, drills reviews, incident analysis, audits, inspections, and environmental monitoring.
Response to HSE comments from local inhabitants, authorities, and COMPANY.
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CONTRACTOR shall review his HSE improvement plan with COMPANY every month from EFFECTIVE DATE
to COMPLETION DATE.

\. LIST OF REQUIRED DOCUMENTATION

The following documents should be produced and be available to Company Representative

CONTRACTOR's Safety Management System including HSE policies, HSE plan, SWMS’s, JSA

and etc.

CONTRACTOR's Pump Truck Safety Manual(s)
CONTRACTOR's QA - Manual(s)

C.V. OF CONTRACTOR's PERSONNEL
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HYS Cuwigs

P gy S0 S A Sliagas Cand

Description Brand

HYS & LEL Equipment’s

Fixed Sensor With Transmitter HYS

(¢ channel) Kwiksense smart digital

gas transmitter

Fixed Sensor With Transmitter LEL
(¢ channel)

Electrical cables (connecting sensors
with monitor panels)

Visual Audible Alarms ( ¢ Red
and ¢ orange flashing lights )

Gas detection system

Personal portable electronic HYS
gas detector

Portable Electronic HC gas detector BW / Senko / Drager

Portable multi gas detector
(HYSCLEL «CO <OY)

Calibration kit

Gas Detection Tubes

Gas detection pump Model: Sensidyne AP-Y-S Gas

hand hold Siren

None Explosion Siren

Hand-held«Gas Tec Plunger Type
Gas Detector for sampling

Respiratory protection system

Self-contained breathing

apparatus (SCBA) Drager / Honeywell

Mask model: fps-como- - -

Portable Air Breathing
Apparatuses(BA)

Y0 minutes scape sets
( personal mask )
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Rack Air storage system (Fixed
cascade breathing system () cyl)

Air Capsule spare part

Regulator

Manometer

Fixed point ( panel board ) LEL gas
detection system & HYS detection
system (V1 channel ) (( Sixteen-
channel control panel HYS and LEL ))

Kwiksense / Drager

Explosive proof fan (Bug Blower )

Outdoor Air Quality Test Kit

Manifold

0. ft. High Pressure Air Line Hoses

0. ft. Low Pressure Air Line Hoses

Breathing air compressor (electrical) Junior II: Y Outputs Yo .-Y. . bar

Breathing air compressor (Diesel) Junior Il / Nardi pacific-PGYY: ¢ Outputs

Safety Equipment

HYS Calibration Gas Bottle

Methane (CH¢) Calibration Gas
Bottle

SOY Calibration Gas Bottle

Anemometer Device

Wind gauge Cloth

Wind gauge stand

Safety Signage and warning
Flags(HYS Danger<Well condition
and safe)

Cables and Air Line Connectors

First aid kit
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Unit Common Equipment

Features :

Integrated Systems: Equipped with an autonomous
fire, gas, and smoke detection system

Climate Control: A self-contained HVAC system with a
fast-plug connection to rig power supply systems and
Positive Pressure

Convenient Utilities: Water supply systems with
connections to rig supply systems, and a work desk
and chair Designed for ¢ pax with phone and LAN
HYS Container access.

Hazardous Area Compliance: Options for classification
for zone \ hazardous areas.

Flooring and Lighting: Anti-slip flooring and Zone \
electrics and lighting and Development DC Panels.
Dimensions:L: 4¢- CM, Lg: Yeo CM, Ht: Y1- CM
Suitable for use as shelter-in-place (SIP) protection
from HYS and impermeable to toxic gasses.

The units should be design for lifting on and off fixed
platforms and other types of floating installations.

Computer system

UPS

Cooler-\A. ..

Refrigerator
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Personal portable electronic

v HYS gas detector

Portable multi gas detector
(HYS<LEL «CO «OY)

Self-contained breathing
apparatus (SCBA)

Portable Air Breathing
Apparatuses(BA)

\ ¢ minutes scape sets
( personal mask )

Explosion proof fan
(Bug Blower)

Sy o T Sy g |y 5 1y Jsoz s @aie (858 Sl 5l D90 50 0len @Sy A aem r odle Cel e Lo 38

205 (oo Bl (gl (2195 5 Codlo 0l g 925 e 5l Sl 5L
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